DA00109 STATE

STATE OF NORTH CAROLINA

DEPARTMENT OF TRANSPORTATION

DIVISION ONE DISTRICT ONE

CONTRACT PROPOSAL

COUNTY: PERQUIMANS
CONTRACT#: DA00109
WBS #: 1C.072044, ETC.

DESCRIPTION: RESURFACING AND PAVING SIX (6) SECONDARY ROADS
IN PERQUIMANS COUNTY

DATE: JUNE 16, 2011 BID OPENING: JULY 12, 2011

NOTICE:

ALL BIDDERS SHALL COMPLY WITH ALL APPLICABLE LAWS REGULATING THE
PRACTICE OF GENERAL CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE
GENERAL STATUTES OF NORTH CAROLINA WHICH REQUIRES THE BIDDER TO
BE LICENSED BY THE NC LICENSING BOARD FOR CONTRACTORS WHEN BIDDING
ON ANY NON-FEDERAL AID PROJECT WHERE THE BID IS $30,000 OR MORE,
EXCEPT FOR CERTAIN SPECIALTY WORK AS DETERMINED BY THE LICENSING
BOARD. BIDDERS SHALL ALSO COMPLY WITH ALL OTHER APPLICABLE LAWS
REGULATING THE PRACTICES OF ELECTRICAL, PLUMBING, HEATING AND AIR
CONDITIONING AND REFRIGERATION CONTRACTING AS CONTAINED IN
CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROLINA.

NAME OF BIDDER

ADDRESS OF BIDDER

RETURN BIDS TO: NC DEPARTMENT OF TRANSPORTATION
Barry Hobbs
Division Project Manager
North Carolina Department of Transportation
113 Airport Drive
Suite 100
Edenton, NC 27932
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DA00109 STATE

INSTRUCTIONS TO BIDDERS

PLEASE READ ALL INSTRUCTIONS CAREFULLY
BEFORE PREPARING AND SUBMITTING YOUR BID.

All bids shall be prepared and submitted in accordance with the following requirements. Failure to
comply with any requirement shall cause the bid to be considered irregular and shall be grounds for
rejection of the bid.

1. The bid form furnished by NCDOT with the proposal shall be used and shall not be altered in any
manner. DO NOT SEPARATE THE BID FORM FROM THE PROPOSAL!

2. All entries on the bid form, including signatures, shall be written in ink.

3. The Bidder shall submit a unit price for every item on the bid form. The unit prices for the various
contract items shall be written in figures. ***Unit prices must be limited to TWO decimal
places.***

4. An amount bid shall be entered on the bid form for every item. The amount bid for each item shall be
determined by multiplying each unit bid by the quantity for that item, and shall be written in figures in
the "Amount Bid" column of the form.

5. The total amount bid shall be written in figures in the proper place on the bid form. The total amount
shall be determined by adding the amounts bid for each item.

6. Changes in any entry shall be made by marking through the entry in ink and making the correct entry
adjacent thereto in ink. A representative of the Bidder shall initial the change in ink. Do not use
“White Out” or similar product to make corrections.

7. The bid shall be properly executed. All bids shall show the following information:

a.  Name of individual, firm, corporation, partnership, or joint venture submitting bid.
b. Name of individual or representative submitting bid and position or title.

c. Name, signature, and position or title of witness.

d. Federal Identification Number

e. Contractor's License Number

8. Bids submitted by corporations shall bear the seal of the corporation.

9. The bid shall not contain any unauthorized additions, deletions, or conditional bids.

10. The bidder shall not add any provision reserving the right to accept or reject an award, or to enter into
a contract pursuant to an award.

11. THE PROPOSAL WITH THE BID FORM STILL ATTACHED SHALL BE PLACED IN A
SEALED ENVELOPE AND SHALL HAVE BEEN DELIVERED TO AND RECEIVED IN THE
NCDOT DIV. ONE OFFICE, 113 AIRPORT DRIVE, SUITE 100, EDENTON, NC 27932
LOCATED APPROXIMATELY 5 MILES SOUTHEAST OF EDENTON, JUST OFF NC 94 ON
AIRPORT DRIVE IN THE NORTH EASTERN REGIONAL AIRPORT BUILDING, BY 2:00
P.M. ON TUESDAY JULY 12, 2011,

12. The sealed bid must display the following statement on the front of the sealed envelope:
“QUOTATION FOR DA00109- RESURFACING AND PAVING SIX (6) SECONDARY ROADS
IN PERQUIMANS COUNTY”

13. If delivered by mail, the sealed envelope shall be placed in another sealed envelope and the outer

envelope shall be addressed as follows:

N. C. DEPARTMENT OF TRANSPORTATION
Attn: Barry Hobbs, PE
113 Airport Drive, Suite 100
Edenton, NC 27932

AWARD OF CONTRACT

The award of the contract, if it be awarded, will be made to the lowest responsible Bidder in

accordance with Section 102 (excluding 102-2 and 102-11) of the Standard Specifications for Roads
and Structures 2006. The lowest responsible Bidder will be notified that his bid has been accepted
and that he has been awarded the contract. NCDOT reserves the right to reject all bids.




STANDARD PROVISIONS

GENERAL

All work and materials shall be in accordance with the provisions of the General Guidelines of this contract, the Project Special
Provisions, the North Carolina Department of Transportation Standard Specifications for Roads and Structures 2006, the North
Carolina Department of Transportation Roadway Standards Drawings, and the current edition of the Manual of Uniform Traffic
Control Devices (MUTCD).

The Contractor shall keep himself fully informed of all Federal, State and local laws, ordinances, and regulations, and shall
comply with the provisions of Section 107 of the Standard Specifications.

PURCHASE ORDER CONTRACT PREQUALIFICATION

Beginning July 1, 2009, any firm that wishes to perform work on Division Purchase Order Contracts as either the prime contractor or
as a subcontractor on the project must be prequalified for the type of work they wish to perform. Firms that wish to bid on these
projects as the prime contractor must be prequalified prior to submitting a bid. Firms that wish to perform as a subcontractor to the
prime contractor must be prequalified prior to beginning work on the project.

For the purposes of prequalification, any firm that is currently prequalified as a prime or a subcontractor on central let projects for the
appropriate work codes is considered eligible to work and/or bid on Purchase Order Contracts as long as other items such as bonding
and license requirements for the contract are met.

Information regarding the requirements to become prequalified as a Purchase Order Contract contractor, including the application to
become prequalified if you are not already prequalified, can be found at the following website:
http://www.ncdot.org/business/howtogetstarted/

BIDS

In accordance with GS 136-28.1(b), if the total bid amount of the contract exceeds $1.2 million, the bid will not be considered
for award.

AVAILABILITY OF FUNDS - TERMINATION OF CONTRACTS
(5-20-08) 7-2

General Statute 143C-6-11. (h) Highway Appropriation is hereby incorporated verbatim in this contract as follows:

(h) Amounts Encumbered. — Transportation project appropriations may be encumbered in the amount of allotments made to the
Department of Transportation by the Director for the estimated payments for transportation project contract work to be performed in
the appropriation fiscal year. The allotments shall be multiyear allotments and shall be based on estimated revenues and shall be
subject to the maximum contract authority contained in General Statute 143C-6-11(c). Payment for transportation project work
performed pursuant to contract in any fiscal year other than the current fiscal year is subject to appropriations by the General
Assembly. Transportation project contracts shall contain a schedule of estimated completion progress, and any acceleration of this
progress shall be subject to the approval of the Department of Transportation provided funds are available. The State reserves the
right to terminate or suspend any transportation project contract, and any transportation project contract shall be so terminated or
suspended if funds will not be available for payment of the work to be performed during that fiscal year pursuant to the contract. In the
event of termination of any contract, the contractor shall be given a written notice of termination at least 60 days before completion of
scheduled work for which funds are available. In the event of termination, the contractor shall be paid for the work already performed
in accordance with the contract specifications.

Payment will be made on any contract terminated pursuant to the special provision in accordance with Article 108-13(E), of the North
Carolina Department of Transportation Standard Specifications for Roads and Structures, dated July 1, 2006.


http://www.ncdot.org/business/howtogetstarted/

CONTRACT PAYMENT AND PERFORMANCE BOND
REVISED 8/24/10
A performance bond in the amount of one hundred percent (100%) of the contract amount, conditioned upon the faithful performance
of the contract in accordance with specifications and conditions of the contract is required for Construction contracts of $500,000 or
more. Such bond shall be solely for the protection of the North Carolina Department of Transportation and the State of North
Carolina.

A payment bond in the amount of one hundred percent (100%) of the contract amount, conditioned upon the prompt payment for all
labor or materials for which the Contractor, or his subcontractors, are liable is required for Construction contracts greater than
$500,000. The payment bond shall be solely for the protection of persons or firms furnishing materials or performing labor for this
contract for which the Contractor is liable.

The successful bidder, within fourteen (14) days after notice of award, shall provide the Department with a contract payment bond and
a contract performance bond each in an amount equal to 100 percent of the amount of the contract

EXTENSION OF CONTRACT TIME

Failure on the part of the Contractor to furnish bonds or certifications, or to satisfy preliminary requirements necessary to
issue the purchase order will not constitute grounds for extension of the contract time. If the Contractor has fulfilled all preliminary
requirements for the issuance of a purchase order, and the purchase order authorization is not available by the date of availability, the
Contractor shall be granted an extension equal to the number of calendar days the purchase order authorization is delayed after the date
of availability.

DEFAULT OF CONTRACT

The Department of Transportation shall have the right to declare a default of contract for breach by the Contractor of any
material term or condition of the contract. Default of contract shall be in accordance with the terms, conditions, and procedures of
Acrticle 108-9 of the Standard Specifications.

SUBLETTING OF CONTRACT

The Contractor shall not sublet, sell, transfer, assign or otherwise dispose of this contract or any portion thereof; or his right,
title, or interest therein; without written consent of the Engineer. Subletting of this contract or any portion of the contract shall
conform to the requirements of Article of 108-6 of the Standard Specifications.

NOTIFICATION OF OPERATIONS

The Contractor shall notify the Engineer Five (5) working days in advance of beginning work on this project.

TEMPORARY SUSPENSION OF WORK

In accordance with Article 108-7 of the Standard Specifications, the Engineer will have the authority to suspend the work wholly
or in part, any written order for such periods as he may deem necessary for any of the following reasons.

1. Conditions considered unfavorable for the suitable prosecution of the work, or

2. The Contractor’s failure for correct conditions unsafe for workmen or the general public, or
3. The Contractor has not carried out orders given to him by the Engineer, or

4. The Contractor’s failure to perform any provisions of the contract.

No extension of the completion date will be allowed for the above suspensions except as may be provided for in Article 108-10



AUTHORITY OF THE ENGINEER

The Engineer for this project shall be the Division Engineer, Division One, Division of Highways, North Carolina Department
of Transportation, acting directly or through his duly authorized representative.

The Engineer will decide all questions which may arise as to the quality and acceptability of work performed and as to the
rate of progress of the work; all questions which may arise as to the interpretation of the contract; and all questions as to the acceptable
fulfillment of the contract on the part of the Contractor. His decision shall be final and he shall have executive authority to enforce and
make effective such decisions and orders as the Contractor fails to carry out promptly.

CLAIMS FOR ADDITIONAL COMPENSATION OR EXTENSION OF TIME

Any claims for additional compensation and/or extensions of the completion date shall be submitted to the Division Engineer
with detailed justification within thirty (30) days after receipt of the final invoice payment. The failure of the Contractor to submit the
claim(s) within thirty days shall be a bar to recovery.

BANKRUPTCY

The Department of Transportation, at its option, may terminate the contract upon the filing by the contractor of any petition
for protection under the provisions of the Federal Bankruptcy Act.

PARTIAL PAYMENT

The Contractor may submit a request for partial payment on a monthly basis, or other interval as approved by the Engineer.
The amount of partial payments will be based on the work accomplished and accepted as the last day of the approved pay period. All
requests for payment shall be made on the form furnished to the Contractor by the Department of Transportation. The form shall be
completely and legibly filled out with all appropriate information supplied and shall be signed by an authorized representative of the
Contractor. Minority Business Enterprise (MBE), Women’s Business Enterprise (WBE) and/or Disadvantage Business Enterprise
(DBE) participation shall be listed in the appropriate spaces on all requests for payment. If there is no participation the word ‘“None”
or the figure “0” shall be entered. One hundred percent (100%) payment shall be made after successful completion of the work as
verified by the final inspection.

PROMPT PAYMENT (SUBCONTRACTORYS)

Prompt Payment of Monies Due Subcontractors, Second Tier Subcontractors and Material Suppliers and Release of Retainage

Contractors at all levels; prime, subcontractor, or second tier contractor, shall within seven calendar days of receipt of monies,
resulting from work performed on the project or services rendered, pay subcontractors, second tier subcontractors, or material
suppliers, as appropriate. This seven-day period begins upon knowledgeable receipt by the contracting firm obligated to make a
subsequent periodic or final payment. These prompt payment requirements will be met if each firm mails the payment to the next level
firm by evidence of postmark within the seven-day period.

This provision for prompt payment shall be incorporated into each subcontract or second tier subcontract issued for work performed on
the project or for services provided.

The Contractor may withhold up to 3% retainage if any subcontractor does not obtain a payment and performance bond for their
portion of the work. If any retainage is held on subcontractors, all retainage shall be released within seven calendar days of
satisfactory completion of all work. For the purpose of release of retainage, satisfactory completion is defined as completion of all
physical elements and corresponding documentation as defined in the contract, as well as agreement between the parties as to the final
quantities for all work performed in the subcontract. The Department will provide internal controls to expedite the determination and
processing of the final quantities for the satisfactorily completed subcontract portions of the project.

Failure of any entity to make prompt payment as defined herein may result in (1) withholding of money due to that entity in the next
partial payment until such assurances are made satisfactory to this provision; or (2) removal of an approved contractor from the
prequalified bidders list or the removal of other entities from the approved subcontractors list.
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AWARD OF CONTRACT

“The North Carolina Department of Transportation, in accordance with the provisions of Title VI of the Civil Rights Act of 1964
(78 Stat. 252) and the Regulations of the Department of Transportation (49 C.F.R., Part 21), issued pursuant to such act, hereby
notifies all bidders that it will affirmatively insure that the contract entered into pursuant to this advertisement will be awarded to the
lowest responsible bidder without discrimination on the ground of race, color, or national origin”.

LIABILITY INSURANCE
(11-18-08) SP1 G80

Page 1-68, Article 107-16 is amended to include the following as the first, second, third and fourth paragraphs:

The Contractor shall be liable for any losses resulting from a breach of the terms of this contract. The Contractor shall be liable for
any losses due to the negligence or willful misconduct of its agents, assigns and employees including any sub-contractors which causes
damage to others for which the Department is found liable under the Torts Claims Act, or in the General Courts of Justice, provided
the Department provides prompt notice to the Contractor and that the Contractor has an opportunity to defend against such claims.
The Contractor shall not be responsible for punitive damages.

The Contractor shall at its sole cost and expense obtain and furnish to the Department an original standard ACORD form certificate of
insurance evidencing commercial general liability with a limit for bodily injury and property damage in the amount of $5,000,000.00
per occurrence and general aggregate, covering the Contractor from claims or damages for bodily injury, personal injury, or for
property damages which may arise from operating under the contract by the employees and agents of the Contractor. The required
limit of insurance may be obtained by a single general liability policy or the combination of a general liability and excess liability or
umbrella policy. The State of North Carolina shall be named as an additional insured on this commercial general liability policy. The
policy may contain the following language as relates to the State as an additional insured: “This insurance with respect to the
additional insured applies only to the extent that the additional insured is held liable for your or your agent’s acts or omissions arising
out of and in the course of operations performed for the additional insured.”

The Contractor shall maintain all legally required insurance coverage, including without limitation, worker’s compensation and vehicle
liability, in the amounts required by law. Providing and maintaining adequate insurance coverage is a material obligation of the
contractor and is of the essence of this contract. All such insurance shall meet all laws of the State of North Carolina. Such insurance
coverage shall be obtained from companies that are authorized to provide such coverage and that are authorized by the Commissioner
of Insurance to do business in North Carolina. The Contractor shall at all times comply with the terms of such insurance policies.

Upon execution of the contract, provide evidence of the above insurance requirements to the Engineer.

SUPERVISION BY CONTRACTOR

At all times during the life of the project the Contractor shall provide one permanent employee who shall have the authority
and capability for overall responsibility of the project and who shall be personally available at the work site within 24 hours notice.
Such employee shall be fully authorized to conduct all business with the subcontractors, to negotiate and execute all supplemental
agreements, and to execute the orders or directions of the Engineer.

At all times that work is actually being performed, the Contractor shall have present on the project one competent individual
who is authorized to act in a supervisory capacity over all work on the project, including work subcontracted. The individual who has
been so authorized shall be experienced in the type of work being performed and shall be fully capable of managing, directing, and
coordinating the work; of reading and thoroughly understanding the contract; and receiving and carrying out directions from the
Engineer or his authorized representatives. He shall be an employee of the Contractor unless otherwise approved by the Engineer.

The Contractor may, at his option, designate one employee to meet the requirements of both positions. However, whenever
the designated employee is absent from the work site, an authorized individual qualified to act in a supervisory capacity on the project
shall be present.



POSTED WEIGHT LIMITS

The Contractor's attention is directed to the fact that many Primary and Secondary Roads and bridges are posted with weight
limits less than the legal limit. The Contractor will not be allowed to exceed the posted weight limits in transporting materials and/or
equipment to the projects, unless otherwise approved by the Engineer. The Contractor should make a thorough examination of all
projects and haul routes.

INSPECTION
All work shall be subject to inspection by the Engineer at any time. Routinely, the Engineer will make periodic inspections
of the completed work. It will be the responsibility of the Contractor to keep the Engineer informed of his proposed work plan and to
submit written reports of work accomplished on a frequency to be determined by the Engineer

MATERIALS AND TESTING

The Engineer reserves the right to perform all sampling and testing in accordance with Section 106 of the Standard
Specifications and the Department's "Materials and Test Manual.” However the Engineer may reduce the frequency of sampling and
testing where he deems it appropriate for the project under construction.

The Contractor shall furnish the applicable certifications and documentation for all materials as required by the Standard
Specifications. Material which is not properly certified will not be accepted.

Delivery tickets for all asphalt material shall be furnished in accordance with Section 106-7 of the Standard Specifications and
shall include the following information:

1. NCDOT Work Order Number

2. Date

3. Time issued

4, Type of Material

5. Gross weight

6. Tare Weight

7. Net weight of material

8. Quarry or plant Location

9. Truck Number

10. Contractor's name

11. Public weighmaster's stamp or number
12. Public weighmaster's signature or initials in ink

All steel products which are permanently incorporated into this project shall be domestically produced. The Contractor shall furnish
a notarized certification certifying that steel products conform to this requirement.

The Contractor shall furnish the applicable certifications and documentation for all materials as required by the Standard
Specifications. Material which is not properly certified will not be accepted.

UTILITY CONFLICTS

It shall be the responsibility of the Contractor to contact all affected utility owners and determine the precise locations of all
utilities prior to beginning construction. Utility owners shall be contacted a minimum of 48 hours prior to the commencement of
operations. Special care shall be used in working around or near existing utilities, protecting them when necessary to provide
uninterrupted service. In the event that any utility service is interrupted, the Contractor shall notify the utility owner immediately and
shall cooperate with the owner, or his representative, in the restoration of service in the shortest time possible. Existing fire hydrants
shall be kept accessible to fire departments at all times.

The Contractor shall adhere to all applicable regulations and follow accepted safety procedures when working in the vicinity
of utilities in order to ensure the safety of construction personnel and the public.



EROSION CONTROL

The Contractor shall exercise every reasonable precaution throughout the life of the project to prevent erosion and siltation.
Silt fence and erosion control measures shall be installed in accordance with the plans for this project, Division 16 of the Standard
Specifications, and in locations directed by the Engineer or his representative.

SAFETY AND ACCIDENT PROTECTION

In accordance with Article 107-22 of the Standard Specifications, the Contractor shall comply with all applicable Federal,
State, and local laws, ordinances, and regulations governing safety, health, and sanitation, and shall provide all safeguards, safety
devices, and protective equipment, and shall take any other needed actions, on his own responsibility that are reasonably necessary to
protect the life and health of employees on the job and the safety of the public, and to protect property in connection with the
performance of the work covered by the contract.

PLAN, DETAIL AND QUANTITY ADJUSTMENTS

The Department reserves the right to make, at any time during the progress of the work, such alterations in plans or the details of
construction as may be found necessary or desirable by the Engineer to complete the project.

COOPERATION BETWEEN CONTRACTORS

In accordance with Section 105-7 of the Standard Specifications, the Department reserves the right at any time to contract for
and perform other or additional work on or near the work covered by the contract.

When separate or additional contracts are let within the limits of any one project, each Contractor shall conduct his work so as
not to interfere with or hinder the progress or completion of the work being performed by other Contractors. Contractors working
within the limits of the same project shall cooperate with each other.

Each Contractor shall conduct his operations in such a manner as to avoid damaging any work being performed by others or
which has been completed by others.

When a project is let under more than one contract and the plans and/or special provisions include a construction schedule, it
shall be the responsibility of the Contractors to complete the various phases of the project in accordance with the time limits specified
such that the total contracts will be completed by the completion date. This construction schedule will remain in effect until such time
as the Contractors at their option submit to the engineer a joint construction schedule meeting the approval of the Engineer. This joint
construction schedule shall be signed by authorized representatives of each firm and upon the approval of the Engineer shall be binding
on each Contractor and made a part of the contract documents. Subsequent modifications to the joint construction schedule may be
made during the course of the work in the same manner.

Failure of the Contractor(s) to complete the various phases of work within the time limits set forth in the construction
schedule or latest approved joint construction schedule shall be just cause for removing the Contractor(s) from the Department’s list of
qualified bidders. A Contractor disqualified from bidding by reason of this provision will not be reinstated until such time as his
progress is in accordance with the latest approved construction schedule or until the project is completed and accepted, whichever
occurs first.

The Department will under no circumstances be liable for any claim for additional compensation due to acts of one Contractor
holding up the work of another.

The Department will under no circumstances be liable for any damages experienced by one Contractor as a result of the
presence and operations of other Contractors working within the limits of the same project.

APPROVAL OF PERSONNEL

The State shall have the right to approve or reject the project engineer and other supervisory personnel, assigned to a project.

The Engineers or any subcontractor for the Engineers which are employed to provide engineering services for this project
shall not engage the services of any person or persons, now in the employment of the State during the time of this Agreement, without
written consent of the State.

In the event of engagement, the Engineers or their subcontractors shall restrict such person or persons from working on any of
the Engineers’ contracted projects in which the person or persons were formerly involved while employed by the State. This
restriction period shall be for the duration of the contracted project with which the person or persons was involved. “Involvement”
shall be defined as active participation in any of the following activities:
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Drafting the contract;

Defining the scope of the contract;

Selection of the Engineers’ firm for services;

Negotiation of the coast of the contract (including calculating man-hours or fees); and
Administration of the contract.

An exception to these terms may be granted when recommended by the Secretary and approved by the Board of
Transportation. Failure to comply with the terms stated above in this section shall be grounds for termination of this contract.

GIFTS FROM VENDORS AND CONTRACTORS
(12-15-09) SP1 G152

By Executive Order 24, issued by Governor Perdue, and N.C. G.S.§ 133-32, it is unlawful for any vendor or contractor (i.e. architect,
bidder, contractor, construction manager, design professional, engineer, landlord, offeror, seller, subcontractor, supplier, or vendor), to
make gifts or to give favors to any State employee of the Governor’s Cabinet Agencies (i.e. Administration, Commerce, Correction,
Crime Control and Public Safety, Cultural Resources, Environment and Natural Resources, Health and Human Services, Juvenile
Justice and Delinquency Prevention, Revenue, Transportation, and the Office of the Governor). This prohibition covers those vendors
and contractors who:

(1) have a contract with a governmental agency; or
(2) have performed under such a contract within the past year; or
(3) anticipate bidding on such a contract in the future.

For additional information regarding the specific requirements and exemptions, vendors and contractors are encouraged to review
Executive Order 24 and G.S. § 133-32.

Executive Order 24 also encouraged and invited other State Agencies to implement the requirements and prohibitions of the Executive
Order to their agencies. Vendors and contractors should contact other State Agencies to determine if those agencies have adopted
Executive Order 24.

OUTSOURCING OUTSIDE THE USA

All work on consultant contracts, services contracts, and construction contracts shall be performed in the United States of America.
No work shall be outsourced outside of the United States of America.

Outsourcing for the purpose of this provision is defined as the practice of subcontracting labor, work, services, staffing, or personnel to
entities located outside of the United States.

The North Carolina Secretary of Transportation shall approve exceptions to this provision in writing.

SAFETY VESTS

All Contractors' personnel, all subcontractors and their personnel, and any material suppliers and their personnel must wear an
OSHA approved reflective vest or outer garment at all times while on the project.
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ACT OF GOD

Revise the 2006 Standard Specifications as follows:

Page 1-69, 107-18 Contractor’s Responsibility for Work, in the first paragraph, last sentence, replace the word legally with the
word contractually.

LEGAL RELATIONS AND RESPONSIBILITY TO PUBLIC
(12-19-06)(Rev 3-16-10) SP1 G151

Revise the 2006 Standard Specifications as follows:
Page 1-60, 107-2 Assignment of Claims Void, replace the reference from G.S. 143-3.3 to G.S. 143B-426.40A.

Page 1-69, 107-18 Contractor’s Responsibility for Work, in the first paragraph, last sentence, replace the word legally with the
word contractually.

CONTRACTOR CLAIM SUBMITTAL FORM

If the Contractor elects to file a written claim or requests an extension of contract time, it shall be submitted on the Contractor
Claim Submittal Form (CCSF) available through the Construction Unit or
http://ncdot.org/doh/operations/dp_chief eng/constructionunit/formsmanuals/

12
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SPECIAL PROVISIONS
NOTE TO CONTRACTOR

The Contractor must cooperate with State forces working within the limits of this project as directed by the Engineer. The
Department reserves the right to make, at any time during the progress of the work, such alterations in plans or the details of
construction as may be found necessary or desirable by the Engineer to complete the project. The Contractor shall maintain access to
driveways for all residents and property owners throughout the life of the project. The Contractor shall be responsible for maintaining
the project as directed by Section 104-10 in the Standard Specifications.

The contractor shall pay attention to the fact that operations for this project will be limited to “Daylight Hours Only.”

CONTRACT TIME AND LIQUIDATED DAMAGES
The date of availability for this contract is August 9, 2011.
The completion date for this contract is December 1, 2011.
Except where otherwise provided by the contract, observation periods required by the contract will not be a part of the work to be
completed by the completion date and/or intermediate contract times stated in the contract. The acceptable completion of the
observation periods that extend beyond the final completion date shall be a part of the work covered by the performance and payment

bonds.

The liquidated damages for this contract are Five Hundred Dollars ($ 500.00) per calendar day.

INTERMEDIATE CONTRACT TIME NUMBER 1 AND LIQUIDATED DAMAGES
The Contractor shall not perform any work on this project and/or alter the traffic flow during the following time restrictions:

DAY AND TIME RESTRICTIONS

MONDAY-FRIDAY FROM THIRTY (30) MINUTES BEFORE SUNSET
TO THIRTY (30) MINUTES AFTER SUNRISE THE FOLLOWING DAY
AND
SATURDAY FROM THIRTY (30) MINUTES BEFORE SUNSET
TO THIRTY (30) MINUTES AFTER SUNRISE THE FOLLOWING MONDAY

In addition, the Contractor shall not perform any work on this project and/or alter the traffic flow on or during holiday weekends,
special events, or any other time when traffic is unusually heavy, including the following schedules:

HOLIDAY AND HOLIDAY WEEKEND WORK RESTRICTIONS

1. For any event that creates unusually high traffic volumes, as directed by the Engineer.

2. For New Year's Day, between the hours of 30 minutes before sunset. December 31st until 30 minutes after sunrise January 2nd.
If New Year's Day is on Saturday or Sunday, then until 30 minutes after sunrise the following Tuesday.

3. For Easter, between the hours of 30 minutes before sunset Thursday and 30 minutes after sunrise Monday.
4. For Memorial Day, between the hours of 30 minutes before sunset Friday and 30 minutes after sunrise Tuesday.

5. For Independence Day, between the hours of 30 minutes before sunset the day before Independence Day and 30 minutes after
sunrise the day after Independence Day.

If Independence Day is on a Saturday or Sunday, then between the hours of 30 minutes before sunset the Thursday before
Independence Day and 30 minutes after sunrise the Tuesday after Independence Day.
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6. For Labor Day, between the hours of 30 minutes before sunset Friday and 30 minutes after sunrise Tuesday.
7. For Thanksgiving Day, between the hours of 30 minutes before sunset Tuesday and 30 minutes after sunrise Monday.

8. For Christmas, between the hours of 30 minutes before sunset the Friday before the week of Christmas Day and 30 minutes
after sunrise the following Monday after the week of Christmas Day.

Holidays and holiday weekends shall include New Year's, Easter, Memorial Day, Independence Day, Labor Day, Thanksgiving, and
Christmas. The Contractor shall schedule his work so that lane closures are not required during these periods, unless otherwise
directed by the Engineer.

The time of availability for this intermediate contract time shall be the time the Contractor begins work and/or alters the traffic flow
according to the time restrictions listed herein.

The completion time for this intermediate contract time shall be the time the Contractor is required to cease work and/or cease to alter
the traffic flow according to the time restrictions stated above.

The liquidated damages are Five Hundred Dollars ($500.00) per hour time period or any portion thereof.

MINORITY BUSINESS ENTERPRISE AND WOMEN BUSINESS ENTERPRISE
(10-16-07)(Rev 12-21-10) RG67

Policy

It is the policy of the North Carolina Department of Transportation that Minority Business Enterprises (MBEs) and Women Business
Enterprise (WBES) as defined in GS 136-28.4 shall have the equal opportunity to compete fairly for and to participate in the
performance of contracts financed in whole or in part by State Funds.

Obligation

The Contractor, subcontractor, and sub-recipient shall not discriminate on the basis of race, religion, color, creed, national origin, sex,
handicapping condition or age in the performance of this contract. The Contractor shall comply with applicable requirements of GS
136-28.4 in the award and administration of state funded contracts. Failure by the Contractor to comply with these requirements is a
material breach of this contract, which may result in the termination of this contract or such other remedy, as the Department deems
necessary.

Definitions
Commitment - The approved MBE/WBE participation submitted by the prime contractor during the bidding process.

Committed MBE/WBE - Any MBE/WBE listed on the MBE/WBE commitment list approved by the Department at the time of bid
submission or any MBE/WBE utilized as a replacement for a MBE/WBE firm listed on the commitment list.

Department - North Carolina Department of Transportation.

Minority Business Enterprise (MBE) — A firm certified as a Disadvantaged Minority-Owned Business Enterprise through the North
Carolina Unified Certification Program.

Women Business Enterprise (WBE) — A firm certified as a Disadvantaged Women-Owned Business Enterprise through the North
Carolina Unified Certification Program.

MBE/WBE — This term is used for convenience only. Minority Business Enterprise and Women Business Enterprise are not
interchangeable terms and the goals for either or both are not interchangeable.

Goal - The MBE/WBE participation specified herein.

Letter of Intent — Written documentation of the bidder/offeror’s commitment to use a MBE/WBE subcontractor and confirmation from
the MBE/WBE that it is participating in the contract.

Manufacturer - A firm that operates or maintains a factory or establishment that produces on the premises the materials or supplies
obtained by the Contractor.

Regular Dealer - A firm that owns, operates, or maintains a store, warehouse, or other establishment in which the materials or supplies
required for the performance of the contract are bought, kept in stock, and regularly sold to the public in the usual course of business.
A regular dealer engages in, as its principal business and in its own name, the purchase and sale or lease of the products in question. A
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regular dealer in such bulk items as steel, cement, gravel, stone, and petroleum products need not keep such products in stock, if it
owns or operates distribution equipment. Brokers and packagers are not regarded as manufacturers or regular dealers within the
meaning of this section.

SAF Subcontract Approval Form - Form required for approval to sublet the contract.

North Carolina Unified Certification Program - A program that provides comprehensive information to applicants for certification,
such that an applicant is required to apply only once for a MBE/WBE certification that will be honored by all recipients of USDOT
funds in the state and not limited to the Department of Transportation only. The Certification Program is in accordance with 49 CFR
Part 26.

Contract Goal

The following goals for participation by Minority Business Enterprises and Women Business Enterprises are established for this
contract:

(A) Minority Business Enterprises 1 %

Q) If the goal is more than zero, the Contractor shall exercise all necessary and reasonable steps to ensure that Minority Business
Enterprises participate in at least the percent of the contract as set forth above as the goal.

2 If the goal is zero, the Contractor shall continue to recruit the MBESs and report the use of MBESs during the construction of
the project. A good faith effort will not be required with a zero goal.

(B) Women Business Enterprises 1 %

(1) If the goal is more than zero, the Contractor shall exercise all necessary and reasonable steps to ensure that Women Business

Enterprises participate in at least the percent of the contract as set forth above as the goal.

(2) If the goal is zero, the Contractor shall continue to recruit the WBESs and report the use of WBES during the construction of
the project. A good faith effort will not be required with a zero goal.

Contract Requirement

The approved MBE/WBE participation submitted by the Contractor shall be the Contract Requirement.

Certified Transportation Firms Directory

Real-time information about firms doing business with the Department and firms that are certified through North Carolina’s Unified
Certification Program is available in the Directory of Transportation Firms. The Directory can be accessed by the link on the
Department’s homepage or by entering https://apps.dot.state.nc.us/vendor/directory/ in the address bar of your web browser. Only
firms identified as MBE/WBE certified in the Directory can be utilized to meet the contract goals.

The listing of an individual firm in the Department’s directory shall not be construed as an endorsement of the firm’s capability to
perform certain work.

Listing of MBE/WBE Subcontractors in Contract

Only those MBE/WBE firms with current certification are acceptable for listing in the bidder's submittal of MBE/WBE participation.
The Contractor shall indicate the following required information:

(A) Electronic Bids
Bidders shall submit a listing of MBE/WBE participation in the appropriate section of Expedite, the bidding software of Bid E xpress®.

@ The names and addresses of MBE/WBE firms committed to participate in the contract. If the bidder uses the updated listing
of MBE/WBE firms shown in Expedite, the bidder may use the dropdown menu to access the name and address of the MBE/WBE
firm.

2 The contract line numbers and agreed upon unit prices of work to be performed by each MBE/WBE firm. When no figures or
firms are entered, the bidder will be considered to have no MBE/WBE participation.

(B) Paper Bids

1) If the goal is more than zero bidders, at the time the bid proposal is submitted, shall submit a listing of MBE/WBE
participation on the appropriate form (or facsimile thereof) contained elsewhere in the contract documents in order for the bid to be
considered responsive. Bidders shall indicate the total dollar value of the MBE/WBE participation for the contract. If the bidder has
no MBE/WBE participation, he shall indicate this on the form “Listing of MBE/WBE Subcontractors” by entering the word or number
zero. This form shall be completed in its entirety. Blank forms will not be deemed to represent zero participation.
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Bids submitted that do not have MBE/WBE participation indicated on the appropriate form will not be read publicly during the
opening of bids. The Department will not consider these bids for award and the proposal will be returned to the bidder.

2 If the goal is zero, bidders at the time the bid proposal is submitted, shall enter the word “zero” or number “0” or if there is
participation, add the value on the “Listing of MBE/WBE Subcontractors” (or facsimile thereof) contained elsewhere in the contract
documents.

Written Documentation — Letter of Intent

The bidder shall submit written documentation of the bidder/offeror’s commitment to use MBE/WBE subcontractors whose
participation it submits to meet a contract goal and written confirmation from each MBE/WBE, listed in the proposal, indicating their
participation in the contract. This documentation shall be submitted on the Department’s form titled “Letter of Intent to Perform as a
Subcontractor”. This letter of intent form is available at:

http://www.ncdot.org/doh/preconstruct/ps/contracts/letterofintent.pdf. It shall be received in the office of the State Contractor
Utilization Engineer no later than 5:00 p.m. of the Sixth (6™) calendar day following opening of bids.

If the bidder fails to submit the letter of intent from each committed MBE/WBE listed in the proposal indicating their participation in
the contract, the MBE/WBE participation will not count toward meeting the goal.

Counting MBE/WBE Participation Toward Meeting MBE/WBE Goal of Zero or More

(A) If a firm is determined to be an eligible MBE/WBE firm, the total dollar value of the participation by the MBE/WBE will be
counted toward the contract requirement. The total dollar value of participation by a certified MBE/WBE will be based upon the value
of work actually performed by the MBE/WBE and the actual payments to MBE/WBE firms by the Contractor.

(B) When a MBE/WBE performs as a participant in a joint venture, the Contractor may count toward its MBE/WBE goal a
portion of the total value of participation with the MBE/WBE in the joint venture, that portion of the total dollar value being a distinct
clearly defined portion of work that the MBE/WBE performs with its forces.

© 1) The Contractor may count toward its MBE/WBE goal only expenditures to MBE/WBEs that perform a
commercially useful function in the work of a contract. A MBE/WBE performs a commercially useful function when it is responsible
for execution of the work of the contract and is carrying out its responsibilities by actually performing, managing, and supervising the
work involved. To perform a commercially useful function, the MBE/WBE shall also be responsible with respect to materials and
supplies used on the contract, for negotiating price, determining quality and quantity, ordering the material and installing (where
applicable) and paying for the material itself. To determine whether a MBE/WBE is performing a commercially useful function, the
Department will evaluate the amount of work subcontracted, industry practices, whether the amount the firm is to be paid under the
contract is commensurate with the work it is actually performing and the MBE/WBE credit claimed for its performance of the work,
and other relevant factors.

(2) A MBE/WBE may enter into subcontracts. Work that a MBE/WBE subcontracts to another MBE/WBE firm may be counted
toward the contract goal. Work that a MBE/WBE subcontracts to a non-MBE/WBE firm does not count toward the contract goal. If a
MBE/WBE contractor or subcontractor subcontracts a significantly greater portion of the work of the contract than would be expected
on the basis of standard industry practices, the MBE/WBE shall be presumed not to be performing a commercially useful function.
The MBE/WBE may present evidence to rebut this presumption to the Department for commercially useful functions. The
Department's decision on the rebuttal of this presumption will be final.

(3) The following factors will be used to determine if a MBE/WBE trucking firm is performing a commercially useful function.
€)] The MBE/WBE shall be responsible for the management and supervision of the entire trucking operation for which it is
responsible on a particular contract, and there shall not be a contrived arrangement for the purpose of meeting MBE/WBE goals.

(b) The MBE/WBE shall itself own and operate at least one fully licensed, insured, and operational truck used on the contract.
(© The MBE/WBE receives credit for the total value of the transportation services it provides on the contract using trucks it

owns, insures, and operates using drivers it employs.

(d) The MBE/WBE may lease trucks from another MBE/WBE firm, including an owner-operator who is certified as a
MBE/WBE. The MBE/WBE who leases trucks from another MBE/WBE receives credit for the total value of the transportation
services the lessee MBE/WBE provides on the contract.

(e The MBE/WBE may also lease trucks from a non-MBE/WBE firm, including from an owner-operator. The MBE/WBE who
leases trucks from a non-MBE/WBE is entitled to credit for the total value of transportation services provided by non-MBE/WBE
lessees not to exceed the value of transportation services provided by MBE/WBE-owned trucks on the contract. Additional
participation by non-MBE/WBE lessees receives credit only for the fee or commission it receives as a result of the lease arrangement.
The value of services performed under lease agreements between the MBE/WBE and Contractor will not count towards the contract
requirement.
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(j] For purposes of this paragraph, a lease shall indicate that the MBE/WBE has exclusive use of and control over the truck. This
does not preclude the leased truck from working for others during the term of the lease with the consent of the MBE/WBE, so long as
the lease gives the MBE/WBE absolute priority for use of the leased truck. Leased trucks shall display the name and identification
number of the MBE/WBE.

(D) A contractor may count toward its MBE/WBE goals 60 percent of its expenditures for materials and supplies required to
complete the contract and obtained from MBE/WBE regular dealer and 100 percent of such expenditures to a MBE/WBE
manufacturer.

(E) A contractor may count toward its MBE/WBE goals the following expenditures to MBE/WBE firms that are not
manufacturers or regular dealers:

Q) The fees or commissions charged by a MBE/WBE firm for providing a bona fide service, such as professional, technical,
consultant, or managerial services, or for providing bonds or insurance specifically required for the performance of a DOT -assisted
contract, provided the fees or commissions are determined to be reasonable and not excessive as compared with fees and commissions
customarily allowed for similar services.

2 The fees or commissions charged for assistance in the procurement of the materials and supplies, or for transportation charges
for the delivery of materials or supplies required on a job site (but not the cost of the materials and supplies themselves), provided the
fees are not from a manufacturer or regular dealer and provided the fees are determined to be reasonable and not excessive as
compared with fees customarily allowed for similar services.

Good Faith Effort for Projects with Goals more than Zero

If the MBE/WBE participation submitted in the bid by the apparent lowest responsive bidder does not meet or exceed the MBE/WBE
contract goals, the apparent lowest responsive bidder shall submit to the Department documentation of its good faith efforts made to
reach each contract goal. One complete set and 9 copies of this information shall be received in the office of the State Contractor
Utilization Engineer no later than 5:00 p.m. of the sixth (6™) calendar day following opening of bids. Where the information submitted
includes repetitious solicitation letters it will be acceptable to submit a representative letter along with a distribution list of the firms
that were solicited. Documentation of MBE/WBE quotations shall be a part of the good faith effort submittal as necessary to
demonstrate compliance with the factors listed below which the Department considers in judging good faith efforts. This
documentation may include written subcontractor quotations, telephone log notations of verbal quotations, or other types of quotation
documentation.

The following factors will be used to determine if the bidder has made adequate good faith effort:

(A) Whether the bidder attended any pre-bid meetings that were scheduled by the Department to inform MBE/WBEs of
subcontracting opportunities.

(B) Whether the bidder provided solicitations through all reasonable and available means (e.g. advertising in newspapers owned
and targeted to the MBE/WBEsS at least 10 calendar days prior to bid opening. Whether the bidder provided written notice to all
MBE/WBEs listed in the NCDOT Directory of Transportation Firms, within the Divisions and surrounding Divisions where the
project is located, that specialize in the areas of work (as noted in the MBE/WBE Directory) that the bidder will be subletting.

© Whether the bidder followed up initial solicitations of interests by contacting MBE/WBEs to determine with certainty whether
they were interested. If a reasonable amount of MBE/WBES within the targeted Divisions do not provide an intent to quote or no
MBE/WBEs specialize in the subcontracted areas, the bidder shall notify MBE/WBESs outside of the targeted Divisions that specialize
in the subcontracted areas, and call the Director of Business and Opportunity Workforce Development to give notification of the
bidder's inability to get MBE/WBE quotes.

(D) Whether the bidder selected portions of the work to be performed by MBE/WBEs in order to increase the likelihood of
meeting the contract goals. This includes, where appropriate, breaking out contract work items into economically feasible units to
facilitate MBE/WBE participation, even when the bidder might otherwise perform these work items with its own forces.

(E) Whether the bidder provided interested MBE/WBESs with adequate and timely information about the plans, specifications and
requirements of the contract.

(F) Whether the bidder negotiated in good faith with interested MBE/WBEs without rejecting them as unqualified without sound
reasons based on a thorough investigation of their capabilities. Any rejection should be noted in writing with a description as to why
an agreement could not be reached.

(G) Whether quotations were received from interested MBE/WBE firms but rejected as unacceptable without sound reasons why
the quotations were considered unacceptable.
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(H) Whether the bidder specifically negotiated with subcontractors to assume part of the responsibility to meet the contract
MBE/WBE goals when the work to be sublet includes potential for MBE/WBE participation.

m Whether the bidder made any efforts and/or offered assistance to interested MBE/WBES in obtaining the necessary
equipment, supplies, materials, insurance, and/or bonding to satisfy the work requirements in the bid proposal.

J) Any other evidence that the bidder submits which show that the bidder has made reasonable good faith efforts to meet the
contract goals.

If a bidder is the apparent lowest responsive bidder on more than one project within the same letting located in the same geographic
area of the state, as a part of the good faith effort the Department will consider allowing the bidder to combine the MBE participation
as long as the overall MBE goal value of the combined projects is achieved.

If a bidder is the apparent lowest responsive bidder on more than one project within the same letting located in the same geographic
area of the state, as a part of the good faith effort the Department will consider allowing the bidder to combine the WBE participation
as long as the overall WBE goal value of the combined projects is achieved.

If the Department does not award the contract to the apparent lowest responsive bidder, the Department reserves the right to award the
contract to the next lowest responsive bidder that can satisfy the Department that the contract goal can be met or that adequate good
faith efforts have been made to meet the goal.

Banking MBE/WBE Credit

If the bid of the lowest responsive bidder exceeds $500,000 and if the MBE/WBE participation submitted exceeds the algebraic sum of
the MBE/WBE goals by $1000 or more, the excess will be placed on deposit by the Department for future use by the bidder. Separate
accounts will be maintained for MBE and WBE participation and these may accumulate for a period not to exceed 24 months.

When the apparent lowest responsive bidder fails to submit sufficient participation by MBE firms to meet the contract goal, as part of
the good faith effort, the Department will consider allowing the bidder to withdraw funds to meet the MBE goal so long as there are
adequate funds available from the bidder’s MBE bank account.

When the apparent lowest responsive bidder fails to submit sufficient participation by WBE firms to meet the contract goal, as part of
the good faith effort, the Department will consider allowing the bidder to withdraw funds to meet the WBE goal so long as there are
adequate funds available from the bidder’s WBE bank account.

MBE/WBE Replacement

The Contractor shall not terminate a committed MBE/WBE subcontractor for convenience or perform the work with its own forces or
those of an affiliate. If the Contractor fails to demonstrate reasonable efforts to replace a committed MBE/WBE firm that does not
perform as intended with another committed MBE/WBE firm or completes the work with its own forces without the Engineer’s
approval, the Contractor may be disqualified from further bidding for a period of up to 6 months.

The Contractor shall comply with the following for replacement of committed MBE/WBE.
(A) Performance Related Replacement

When a MBE/WBE is terminated or fails to complete its work on the contract for any reason, the Contractor shall take all necessary,
reasonable steps to replace the MBE/WBE subcontractor with another MBE/WBE subcontractor to perform at least the same amount
of work as the MBE/WBE that was terminated. The Contractor is encouraged to first attempt to find another MBE/WBE firm to do
the same work as the MBE/WBE that was being terminated.

To demonstrate necessary, reasonable good faith efforts, the Contractor shall document the steps they have taken to replace any
MBE/WBE subcontractor who is unable to perform successfully with another MBE/WBE subcontractor. Such documentation shall
include but not be limited to the following:

Q) Copies of written notification to MBE/WBEs that their interest is solicited in subcontracting the work defaulted by the
previous MBE/WBE subcontractor or in subcontracting other items of work in the contract.

2 Efforts to negotiate with MBE/WBEs for specific subbids including, at a minimum:
@ The names, addresses, and telephone numbers of MBE/WBEs who were contacted.

(b) A description of the information provided to MBE/WBEs regarding the plans and specifications for portions of the work to be
performed.

(3) For each MBE/WBE contacted but rejected as unqualified, the reasons for the Contractor’s conclusion.

4) Efforts made to assist the MBE/WBESs contacted, if needed, in obtaining bonding or insurance required by the Contractor.
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(B) Decertification Replacement

Q) When a committed MBE/WBE is decertified by the Department after a Request for Subcontract has been received by the
Department, the Department will not require the Prime Contractor to solicit replacement MBE/WBE participation equal to the
remaining work to be performed by the decertified firm. The participation equal to the remaining work performed by the decertified
firm will count toward the contract requirement.

(2) When a committed MBE/WBE is decertified prior to the Department receiving a Request for Subcontract for the named
MBE/WBE firm, the Prime Contractor shall take all necessary and reasonable steps to replace the MBE/WBE subcontractor with
another MBE/WBE subcontractor to perform at least the same amount of work to meet the contract goal or demonstrate that it has
made a good faith effort to do so.

Changes in the Work

When the Engineer makes changes that result in the reduction or elimination of work to be performed by a committed MBE/WBE, the
Contractor will not be required to seek additional participation. When the Engineer makes changes that result in additional work to be
performed by a MBE/WBE based upon the Contractor’s commitment, the MBE/WBE shall participate in additional work to the same
extent as the MBE/WBE participated in the original contract work.

When the Engineer makes changes that result in extra work, which has more than a minimal impact on the contract amount, the
Contractor shall seek additional participation by MBE/WBES unless otherwise approved by the Engineer.

When the Engineer makes changes that result in an alteration of plans or details of construction and a portion or all of work had been
expected to be performed by a committed MBE/WBE, the Contractor shall seek participation by MBE/WBESs unless otherwise
approved by the Engineer.

When the Contractor requests changes in the work that result in the reduction or elimination of work that the Contractor committed to
be performed by a MBE/WBE, the Contractor shall seek additional participation by MBE/WBEs equal to the reduced MBE/WBE
participation caused by the changes.

Reports

A Subcontract Approval Form shall be submitted for all work which is to be performed by a MBE/WBE subcontractor, both
committed and non-committed subcontractors. The Department reserves the right to require copies of actual subcontract agreements
involving MBE/WBE subcontractors.

Within 30 calendar days of entering an agreement with a MBE/WBE for materials, supplies or services, not otherwise documented by
a Request for Subcontract as specified above, the Contractor shall furnish the Engineer a copy of the agreement. The documentation
should also indicate the percentage (60% or 100%) of expenditures claimed for MBE/WBE credit.

All certifications will be considered a part of the project records, and consequently will be subject to penalties under State Law
associated with falsifications of records related to projects.

Reporting MBE/WBE Participation

(A) The Contractor shall provide the Engineer with an accounting of payments made to MBE/WBE firms, including material
suppliers, contractors at all levels (prime, subcontractor, or second tier subcontractor). This accounting shall be furnished to the
Engineer for any given month by the end of the following month. Failure to submit this information accordingly may result in the
following action:

(1) Withholding of money due in the next partial pay estimate; or

(2) Removal of an approved contractor from the prequalified bidders list or the removal of other entities from the approved
subcontractors list.

(B) Electronic Bids Reporting:

The Contractor shall report the accounting of payments through the Department’s Payment Tracking System, which is located at:
https://apps.dot.state.nc.us/Vendor/PaymentTracking/. The Contractor shall also provide the Engineer an affidavit attesting the
accuracy of the information submitted in the Payment Tracking System. This too shall be submitted for any given month by the end of
the following month.

© Paper Bids Reporting:

The Contractor shall report the accounting of payments on the Department’s MBE/WBE Subcontractor Payment Information Form
MBE/WBE-IS, which is available at http://www.ncdot.org/doh/forms/filessMBE/WBE-1S .xIs.
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(D) Contractors reporting transportation services provided by non-MBE/WBE lessees shall evaluate the value of services
provided during the month of the reporting period only.

Prior to payment of the final estimate, the Contractor shall furnish an accounting of total payment to each MBE/WBE. A responsible
fiscal officer of the payee contractor, subcontractor, or second tier subcontractor who can attest to the date and amounts of the
payments shall certify that the accounting is correct.

While each contractor (prime, subcontractor, 2nd tier subcontractor) is responsible for accurate accounting of payments to
MBE/WBEs, it shall be the prime contractor’s responsibility to report all monthly and final payment information in the correct
reporting manner.

Failure on the part of the Contractor to submit the required information in the time frame specified may result in the disqualification of
that contractor and any affiliate companies from further bidding until the required information is submitted.

Failure on the part of any subcontractor to submit the required information in the time frame specified may result in the disqualification
of that contractor and any affiliate companies from working on any DOT project until the required information is submitted.

Failure to Meet Contract Requirements

Failure to meet contract requirements in accordance with Article 102-16(J) of the Standard Specifications may be cause to disqualify
the Contractor.

PROSECUTION OF WORK
(7-1-95) RG 15

The Contractor will be required to prosecute the work in a continuous and uninterrupted manner from the time he begins the work until
completion and final acceptance of the project. The Contractor will not be permitted to suspend his operations except for reasons
beyond his control or except where the Engineer has authorized a suspension of the Contractor's operations in writing.

In the event that the Contractor's operations are suspended in violation of the above provisions, the sum of $500.00 (Five Hundred
Dollars) will be charged the Contractor for each and every calendar day that such suspension takes place. The said amount is hereby
agreed upon as liquidated damages due to extra engineering and maintenance costs and due to increased public hazard resulting from a
suspension of the work. Liquidated damages chargeable due to suspension of the work will be additional to any liquidated damages
that may become chargeable due to failure to complete the work on time.

PROGRESS SCHEDULE
(12-18-07) SP1 G70

Revise the 2006 Specifications as follows:

Page 1-72, Article 108-2 Progress Schedule, delete in its entirety and replace with the following:
The Contractor shall prepare and submit for review and approval a schedule of proposed working progress. This schedule
shall be submitted on forms supplied by the Engineer or in a format that is approved by the Engineer. A detailed Critical Path

Method (CPM) schedule shall not be submitted to replace the progress schedule details required below.

The proposed progress schedule shall be submitted no later than 7 days prior to the date of the project preconstruction
conference and shall be approved before any payments will be processed for the project.

When the Engineer has extended the completion date or if the project overrun is anticipated to exceed 5%, the Contractor may
submit a revised progress schedule to the Engineer for review and approval. If plan revisions are anticipated to change the
sequence of operations in such a manner as will effect the progress but not the completion date, then the Contractor may
submit a revised progress schedule for review and approval but the completion date shall remain unchanged.

The proposed progress schedule shall contain the following items:

(A) A time scale diagram with major work activities and milestone dates clearly labeled.
(B) A cash curve corresponding to the milestones and work activities established above.
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© A written narrative that explains the sequence of work, the controlling operation(s), intermediate completion dates,
milestones, project phasing, anticipated work schedule, and estimated resources. In addition, explain how permit
requirements, submittal tracking, and coordination with subcontractors, utility companies and other entities will be
performed.

Major work activities are defined as components comprising more than 5% of the total project cost or occupying
more than 10% of total contract time and shall include, if applicable, the following:

Clearing and grubbing
Grading

Drainage

Soil stabilization

Aggregate base course
Pavement

Culverts

Bridges (including removal)
Signals, ITS, and lighting
Overhead signs

Major Milestones are derived from the project construction phasing and shall include, if applicable, the following:

Start of construction

Intermediate completion dates or times

Seasonal limitation/observation periods/moratoriums

Traffic shifts

Beginning and end of each traffic control phase or work area
Road openings

Completion date

TRAFFIC CONTROL
(10-21-08) RWZ-1

Maintain traffic in accordance with Divisions 10, 11 and 12 of the Standard Specifications and the following provisions:

Use a lane closure (refer to the Roadway Standard Drawings Nos. 1101.02, 1101.11, 1110.02, 1130.01 and details for the Advance
Work Zone signing in contract) or a slow-moving operation as shown in details of this contract. Use a moving operation only if the
minimum speed maintained at all times is 3 mph with no stops that narrow or close a lane of travel. If the moving operation is
progressing slower than 3 mph at any time, install a lane closure. Maintain the existing traffic pattern at all times, except in the
immediate work zone where lane closures are allowed as determined by the Engineer.

Refer to Attached Details and the Roadway Standard Drawings Nos. 1101.02, 1101.03, 1101.04, 1101.05, 1101.11, 1110.01, 1110.02,
1115.01, 1130.01, 1135.01, 1145.01, 1150.01, 1165.01, 1170.01 and 1180.01 when closing a lane of travel in a stationary work zone
such as pavement patching resurfacing, or pavement marking removal. Properly ballasted cones may be used instead of drums for lane
closures during daylight hours. However, drums are required for the upstream taper portion of lane closures in all applications. The
stationary work zone shall be a maximum of 3 miles in length at any given time unless otherwise directed by the Engineer. A pilot
vehicle operation may be used in conjunction with flaggers and the appropriate pilot vehicle warning signing as directed by the
Engineer. During periods of construction inactivity, return the traffic pattern to the existing alignment and remove or cover any work
zone signs. When covering work zone signs, use an opaque material that prevents reading of the sign at night by a driver using high
beam headlights. Use material, which does not damage the sign sheeting. Replace any obliterated markings as required by other
sections of the Standard Specifications and the Engineer.

When personnel and equipment are working on the shoulder adjacent to an undivided facility and within 5 feet of an open travel lane,
close the nearest open travel lane using the Roadway Standard Drawings No. 1101.02 unless the work area is protected by barrier or
guardrail. When personnel and equipment are working on the shoulder, adjacent to a divided facility and within 10 feet of an open
travel lane, close the nearest open travel lane using the Roadway Standard Drawings No. 1101.02 unless the work area is protected by
barrier or guardrail. When personnel and equipment are working within a lane of travel of an undivided or divided facility, close the
lane according to the traffic control plans, Roadway Standard Drawings or as directed by the Engineer.
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Conduct the work so that all personnel and equipment remain within the closed travel lane. Do not work simultaneously, on both sides
of an open travel way, within the same location, on a two-lane, two-way road. Do not perform work involving heavy equipment within
15 feet of the edge of travel way when work is being performed behind a lane closure on the opposite side of the travel way. Perform
work only when weather and visibility conditions allow safe operations as directed by the Engineer.

Do not exceed a difference of 2 inches in elevation between open lanes of traffic for nominal lifts of 1.5 inches. Install advance
warning UNEVEN LANES signs (W8-11 at 48 X 48”) 500 feet in advance and a minimum of once every half mile throughout the
uneven area.

Backfill at a 6:1 slope up to the edge and elevation of existing pavement in areas adjacent to an open travel lane that has an edge of
pavement drop-off as follows:

(A) Drop-off that exceeds 2 inches on roadways with posted speed limits of 45 mph or greater
(B) Drop-off that exceeds 3 inches on roadways with posted speed limit less than 45 mph.

Backfill the unacceptable drop-off with suitable compacted material, as approved by the Engineer, at no expense to the Department.
This work is not considered part of shoulder reconstruction.

When utilizing a slow-moving operation for such items as pavement marking placement, pavement marker installation and pesticide
spraying, the slow moving operation caravan shall consist, as a minimum, of the vehicles and devices shown on the Moving Operation
Caravan Detail(s) herein. Traffic cones may be used when necessary to provide additional protection of wet pavement markings.
Ballast all traffic cones so they will not be blown over by traffic.

Submit a written sequence of operation for all maps to the Engineer at the first pre-construction meeting for approval by the Engineer.
Approved sequence can not be altered without written permission of the Engineer.

Notify the Engineer 48 hours before milling or resurfacing will interfere with the existing Signal Loops. Loops may need to be placed
in milled surface before resurfacing occurs. Coordinate all signal loop operations with the Engineer.

Notify the Engineer 15 consecutive calendar days before resurfacing a bridge or its approaches. Patch and make repairs to bridge
surface and its approaches before resurfacing occurs. Coordinate all operations on the bridge and its approaches with the Engineer.

Notify the Engineer 48 hours before resurfacing the areas of existing pavement that require patching. Patch these areas before
resurfacing occurs. Allow full depth asphalt patching to cool to the point of supporting traffic without displacement or rutting before
reopening closed lane. Coordinate the resurfacing operations of the patched areas with the Engineer.

During a resurfacing only operation, bring all newly resurfaced lanes to the same elevation within 72 hours.

For partial or wheel track milling operations on two-way, two-lane facilities, mill and pave back by the end of each work day. For
partial or wheel track milling operations on multi-lane facilities, the lane being milled may be left closed and paved back within 72
hours.

The following options are acceptable during Resurfacing and milling operations on two-way, two-lane facilities when the entire
roadway or entire lane is to be milled:

(A) Mill a single lane and pave back by the end of each work day.
(B) Mill the entire width of roadway and pave back within 72 hours.

The following options are available during Resurfacing and milling operations on multi-lane facilities when all lanes or a single lane in
one direction are to be milled:

(A) Mill the entire width of pavement for all lanes to be milled in any direction daily and pave back within 72 hours.
(B) Mill a single lane and pave back by the end of each work day.
© Mill a single lane, leave a lane closure in and pave back within 72 hours.

When resurfacing facilities with ramps, resurface the ramp and gore area of the ramp as directed by the Engineer. A transverse joint
shall be placed on the ramp at the terminal point of the gore. Newly resurfaced lanes on the main roadway and the ramp shall be at the
same elevation where traffic merges.

Slope the pavement at the beginning and ending of the daily milling operation as directed by the Engineer. Sweep and remove all
milled material from the roadway as soon as the daily milling operation is completed. Continue milling operations until the particular
section of roadway being milled is complete. Remove any existing pavement adjacent to the milled area that has been damaged, and
replace with patch material as directed by the Engineer.

Maintain vehicular access in accordance with Section 1101-13 of the Standard Specifications using suitable backfill material approved
by the Engineer.

22



Operate equipment and conduct operations in the same direction as the flow of traffic. Do not cross medians with equipment, except at
properly designated interchanges.

Review and record the existing pavement markings and markers prior to resurfacing. Use the record of existing pavement markings
and markers in conjunction with the Roadway Standard Drawings to re-establish the proposed pavement markings and markers unless
otherwise directed by the Engineer.

Provide appropriate lighting in accordance with Section 1413 of the Standard Specifications.

Remove existing pavement markers in preparation for paving. Repair any pavement damage due to existing pavement marker removal
prior to the end of the work day. Dispose of existing pavement markers as directed by the Engineer. No direct payment will be made
for this work, as it will be incidental to the paving operation.

Payment will be made for the traffic control items that have been included in the contract. No direct payment will be made for
providing other traffic control as required herein, as the cost of same will be considered incidental to the work being paid for under
those various traffic control items that have been included. Where the Contractor maintains traffic as required herein but no specific
pay items have been included in the contract, all associated costs will be considered incidental to the work being paid for under the
various items in the contract.

WORK ZONE SIGNING
(10-21-08) RWZ-3

Description

Install and maintain signing in accordance with Divisions 11 and 12 of the Standard Specifications, the Roadway Standard Drawings
and the following provisions:

Furnish, install, maintain, and remove advance warning work zone signs and any required lane closure signing.

Furnish, install, and maintain general work zone warning signs for resurfacing and milling such as ROUGH ROAD (W8-8 at 48" X
48") (for milling only), UNEVEN LANES (W8-11 at 48" X 48"), LOW SHOULDER (W8-9 at 48" X 48"), LOW / SOFT
SHOULDER (DOT No. 16-79860 at 48” X 48”), UNMARKED PAVEMENT AHEAD (DOT No. 116087130 at 48" X 48") and DO
NOT PASS (R4-1 at 24" X 30™). When construction is completed in any area of the project, relocate signs to the next work site, as
directed by the Engineer. Remove these signs at the completion of the project.

All work zone signs may be portable.
Construction Methods
(A) General

Install all warning work zone signs before beginning work on a particular map. If signs are installed three days prior to the beginning
of work on a particular map, cover the signs until the work begins. Install each work zone warning sign separately and not on the same
post or stand with any other sign except where an advisory speed plate or directional arrow is used.

(B) Advance Warning Work Zone Signs

Install advance warning work zone signs (see attached Details and the Roadway Standard Drawings Nos. 1101.02 and 1110.01 and
advance signing details) prior to beginning of work and remove upon final completion of the project. If there is a period of
construction inactivity longer than two weeks, remove or cover advance warning work zone signs. Uncover advance warning work
zone signs no more than 3 days before work resumes. All other operations could be suspended upon failure to comply with the above
requirements. Such suspended operations would not be resumed until the above requirements are fulfilled.

© Lane Closure Work Zone Signs

Install any required lane closure signing needed during the life of the project in accordance with the Roadway Standard Drawings
Nos. 1101.02, 1101.11 and 1110.02.

(D) General Work Zone Warning Signs

Install general work zone warning signs for resurfacing and milling such as ROUGH ROAD (W8-8 at 48" X 48") (for milling only),
UNEVEN LANES (W8-11 at 48" X 48"), LOW SHOULDER (W8-9 at 48" X 48") and LOW / SOFT SHOULDER (W8-9B at 48” X
48”) at 1 mile intervals starting at a minimum of 500 feet in advance of the condition for both directions of travel (undivided roadways
only) and at any other points determined by the Engineer.

Install the LOW SHOULDER (W8-9 at 48" X 48") or LOW / SOFT SHOULDER (DOT No. 16-79860 at 48” X 48”) signs prior to
any resurfacing in an area where shoulder construction will be performed.
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Install general work zone warning signs such as UNMARKED PAVEMENT AHEAD (DOT No. 116087130 at 48" X 48") and DO
NOT PASS (R4-1 at 24" X 30") alternately at 1/2 mile intervals starting at a minimum of 500 feet in advance of the condition for both
directions of travel (undivided roadways only) and at any other points determined by the Engineer. Install signs prior to the
obliteration of any pavement markings.

Measurement and Payment

Payment will be made for the work zone signing items that have been included in the contract. No direct payment will be made for
providing other work zone signing as required herein, as the cost of same will be considered incidental to the work being paid for
under those various work zone signing items that have been included. Where the Contractor provides work zone signing as required
herein but no specific pay items have been included in the contract, all associated costs will be considered incidental to the work being
paid for under the various items in the contract

TRAFFIC CONTROL (LUMP SUM)

The Contractor shall maintain traffic on this project during construction and shall provide, install and maintain all traffic control
devices as shown in the Roadway Standard Drawings or as directed by the Engineer.

The lump sum price bid for traffic control shall include but not be limited to providing Signs (portable, stationary, barricade or detour),
Truck Mounted Impact Attenuators (TMIA), Changeable Message Signs (CMS), Flashing Arrow Panel (FAP), Pilot Vehicle, Flaggers,
Cones and Drums and all labor, tools, equipment and incidentals necessary to furnish, install, maintain and remove traffic control
devices when no longer required.

Partial payments will be made on each payment estimate based on the following: Fifty percent of the contract lump sum price bid will
be paid on the first monthly estimate and the remaining 50% of the contract lump sum price bid will be paid on each subsequent
estimate based on the percent of the project completed.

Payment will be made under:

Pay Item Pay Unit
Generic Traffic Control Item (Traffic Control) Lump Sum

CHANNELIZING DEVICES (Drums)
7-20-10 R10 R60
Revise the 2006 Standard Specifications as follows:

Page 10-236, Subarticle 1089-5(A) Drums (1) General, replace the paragraph with the following:
(1) General

Provide drums composed of a body, alternating orange and white 4 band pattern of Type III-High Intensity Microprismatic
Sheeting and ballasts that have been evaluated by NTPEP.

The following guidelines will be used during the transition from drums with the standard 5 band engineer’s grade sheeting to
the new 4 band configuration.

(@) All new drums purchased after July 20, 2010 shall have the new sheeting and 4 band configuration.

(b) Existing 5 band drums with engineer’s grade sheeting (both new and used devices in existing inventories) will be
allowed for use on all on-going construction projects until project completion and will also be allowed for use on other
projects until a sunset date has been established.

(c) Intermixing of “old drums” and “new drums” on the same project is acceptable during the transition.

(d) 4 band drums with engineer’s grade sheeting will not be allowed at anytime.
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Page 10-236, Subarticle 1089-5(A) Drums (3) Retroreflective Stripes, replace the paragraph with the following:
3) Retroreflective Bands

Provide a minimum of 4 retroreflective bands- 2 orange and 2 white alternating horizontal circumferential bands. The top
band shall always be orange. Use a 6” to 8” wide band Type I1I-High Intensity Microprismatic Retroreflective Sheeting or
better that meets the requirement of Section 1093 for each band. Do not exceed 2” for any non-reflective spaces between
orange and white stripes. Do not splice the retroreflective sheeting to create the 6-inch band. Apply the retroreflective
sheeting directly to the drum surface. Do not apply the retroreflective sheeting over a pre-existing layer of retroreflective
sheeting. Do not place bands over any protruding corrugations areas. No damage to the reflective sheeting should result from
stacking and unstacking the drums, or vehicle impact.

Page 10-237, Subarticle 1089-5 (B) Skinny-Drums (1) General, replace the paragraph with the following:
(D) General

All existing skinny-drums that do not have Type III-High Intensity Microprismatic Sheeting as a minimum will have the same
transition requirements as drums as stated above. All new skinny-drums purchased after July 20, 2010 shall have Type I1I-
High Intensity Microprismatic Sheeting as the minimum. Type IV and higher grade sheeting is acceptable for use on both
new and used devices.

Provide skinny-drums composed of a body, reflective bands, and ballasts that have been evaluated by NTPEP.
Page 10-237, Subarticle 1089-5 (B) Skinny Drums (3) Retroreflective Stripes, replace the paragraph with the following:
3) Retroreflective Bands

Provide a minimum of 4 retroreflective bands- 2 orange and 2 white alternating horizontal circumferential bands for each skinny-drum.
The top band shall always be orange. Use a 6” to 8” wide band Type III-High Intensity Microprismatic Retroreflective Sheeting or
better that meets the requirement of Section 1093 for each band. Do not exceed 2” for any non-reflective spaces between orange and
white stripes. Do not splice the retroreflective sheeting to create the 6-inch band. Apply the retroreflective sheeting directly to the
skinny-drum surface. Do not apply the retroreflective sheeting over a pre-existing layer of retroreflective sheeting. Do not place bands
over any protruding corrugations areas. No damage to the reflective sheeting should result from stacking and unstacking the skinny-
drums, or vehicle impact

CHANGEABLE MESSAGE SIGNS
(11-21-06) R11R11
Revise the 2006 Standard Specifications as follows:

Page 11-9, Article 1120-3, Replace the 3rd sentence with the following:

Sign operator will adjust flash rate so that no more than two messages will be displayed and be legible to a driver when approaching
the sign at the posted speed.

WORK ZONE TRAFFIC CONTROL
(7-19-11) R11R20

Revise the 2006 Standard Specifications as follows:

Page 11-3, Article 1101-12 Traffic Control Supervision, in addition to the stated requirements, add the following:

Provide the service of at least one qualified Work Zone Supervisor. The Work Zone Supervisor shall have the overall responsibility
for the proper implementation of the traffic management plan, as well as ensuring all employees working inside the NCDOT Right of

Way have received the proper training appropriate to the job decisions each individual is required to make.

The work zone supervisor is not required to be on site at all times but must make periodic project reviews and be available to address
concerns of the Engineer. The name and contact information of the work zone supervisor shall be provided to the Engineer prior to or
at the preconstruction conference.
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Qualification of Work Zone Supervisors shall be done by an NCDOT approved training agency or other approved training provider.
For a complete listing of these, see the Work Zone Traffic Control’s webpage, http://www.ncdot.gov/doh/preconstruct/wztc/.

Page 11-13, Article 1150-3 Construction Methods, replace the article with the following:

Provide the service of properly equipped and qualified flaggers (see Roadway Standard Drawings No. 1150.01) at locations and times
for such period as necessary for the control and protection of vehicular and pedestrian traffic. Anyone who controls traffic is required
to be qualified. Qualification consists of each flagger receiving proper training in the set-up and techniques of safely and competently
performing a flagging operation. Qualification of flaggers is to be done at an NCDOT approved training agency. For a complete
listing of these, see the Work Zone Traffic Control’s webpage, http://www.ncdot.gov/doh/preconstruct/wztc/.

Prior to beginning work on the project, a Qualification Statement that all flaggers used on the project have been properly trained
through an NCDOT approved training resource shall be provided to the Engineer.

Flagging operations are not allowed for the convenience of the Contractor’s operations. However, if safety issues exist (i.e. sight or
stopping sight distance), the Engineer may approve the use of flagging operations. Use flagging methods that comply with the
guidelines in the MUTCD.

CONSTRUCTION SEQUENCE
(7-1-95) R1R34

Pave each section of roadway begun in a continuous operation. Do not begin work on another section of roadway unless satisfactory
progress is being made toward completion of intersections and all other required incidental work by satisfactorily furnishing additional
paving equipment and personnel, except for milling and patching operations.

MAINTENANCE OF THE PROJECT
(11-20-07) SP1G125

Revise the 2006 Standard Specifications as follows:
Page 1-40, Article 104-10 Maintenance of the Project is amended as follows:
Add the following after the first sentence of the first paragraph.
All guardrail/guiderail within the project limits shall be included in this maintenance.
Add the following as the last sentence of the first paragraph:

The Contractor shall perform weekly inspections of guardrail and guiderail and shall report damages to the Engineer on the
same day of the weekly inspection. Where damaged guardrail or guiderail is repaired or replaced as a result of maintaining
the project in accordance with this Article, such repair or replacement shall be performed within 7 consecutive calendar days
of such inspection report.

Page 1-41, Article 104-10 Maintenance of the Project is amended to replace the last sentence of the second paragraph with the
following:

The Contractor will not be directly compensated for any maintenance operations necessary, except for maintenance of
guardrail/guiderail, as this work will be considered incidental to the work covered by the various contract items. The
provisions of Article 104-7, Extra Work, and Article 104-8, Compensation and Record Keeping will apply to authorized
maintenance of guardrail/guiderail. Performance of weekly inspections of guardrail/guiderail, and the damage reports
required as described above, will be considered to be an incidental part of the work being paid for by the various contract
items.
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ASPHALT PAVEMENTS - SUPERPAVE
(7-18-06)(Rev 8-16-11) R6 RO1

Revise the 2006 Standard Specifications as follows:
Page 6-2, Article 600-9 Measurement and Payment, delete the second paragraph.

Page 6-12, Subarticle 609-5(C)(2), Required Sampling and Testing Frequencies, first partial paragraph at the top of the page,
delete last sentence and replace with the following:

If the Engineer allows the mix to remain in place, payment will be made in accordance with Article 105-3.

Page 6-12, Subarticle 609-5(C)(2), Quality Control Minimum Sampling and Testing Schedule, first paragraph, delete and
replace with the following:

Sample and test the completed mixture from each mix design per plant per year at the following minimum frequency during mix
production:

Second paragraph, delete the fourth sentence and replace with the following:
When daily production of each mix design exceeds 100 tons and a regularly scheduled full test series random sample location for that
mix design does not occur during that day’s production, perform at least one partial test series consisting of Items A and B in the

schedule below.

Page 6-12, Subarticle 609-5(C)(2)(c) Maximum Specific Gravity, add after
(AASHTO T 209):

or ASTM D2041

Page 6-13, last line and on page and Page 6-14, Subarticle 609-5(C)(2)(e) Tensile Strength Ratio (TSR), add a heading before
the first paragraph as follows:

0] Option 1
Insert the following immediately after the first paragraph:
(ii) Option 2

Mix sampled from truck at plant with one set of specimens prepared by the Contractor and then tested jointly by QA and QC at a
mutually agreed upon lab site within the first 7 calendar days after beginning production of each new mix design.

Second paragraph, delete and replace with the following:

Test all TSR specimens required by either option noted above on either a recording test press or a test press that maintains the peak
load reading after the specimen has broken.

Subarticle 609-5(C)(3) Control Charts, delete the second sentence of the first paragraph and replace with the following:

For mix incorporated into the project, record full test series data from all regularly scheduled random samples or directed samples that
replace regularly scheduled random samples, on control charts the same day the test results are obtained.

Page 6-15, Subarticle 609-5(C)(3) Control Charts, first paragraph on this page, delete the last sentence and substitute the
following:

Denote the moving average control limits with a dash green line and the individual test limits with a dash red line.
Page 6-15, Subarticle 609-5(C)(3)(a), (b) and (c), replace (a) (b) and (c) with the following:

@ A change in the binder percentage, aggregate blend, or G, is made on the JMF, or
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(b) When the Contractor elects to stop or is required to stop production after one or two moving average values, respectively, fall
outside the moving average limits as outlined in Subarticle 609-5(C)(6), or

(© If failure to stop production after two consecutive moving averages exceed the moving average limits occurs, but production
does stop at a subsequent time, re-establish a new moving average beginning at the actual production stop point.

Page 6-15, Subarticle 609-5(C)(4) Control Limits, replace the first paragraph and the CONTROL LIMITS Table on page 6-16
with the following:

The following are established as control limits for mix production. Apply the individual limits to the individual test results. Control
limits for the moving average limits are based on a moving average of the last 4 data points. Apply all control limits to the applicable
target source.

CONTROL LIMITS

Moving Average

Mix Control Criteria Target Source Individual Limit

Limit

2.36 mm Sieve JMF +4.0 % +8.0 %
0.075 mm Sieve JMF +1.5% +25%
Binder Content JMF +0.3 % +0.7 %
VTM @ Nges JMF +1.0% +2.0%
VMA @ Nges Min. Spec. Limit Min Spec. Limit -1.0%
Po.o7s/ Ppe Ratio 1.0 0.4 +0.8

%Gmm @ Nipi Max. Spec. Limit N/A +2.0%
TSR Min. Spec. Limit N/A -15%

Page 6-16, Subarticle 609-5(C)(5) Warning Bands, delete this subarticle in its entirety.

Pages 6-16 through 6-19, Subarticle 609-5(C)(6), delete the word **warning® and replace with the words ""moving average".
Page 6-16, Subarticle 609-5(C)(6) Corrective Actions, first paragraph, first sentence, delete and replace with the following:
Immediately notify the Engineer when moving averages exceed the moving average limits.

Page 6-17, Subarticle 609-5(C)(6) Corrective Actions, delete the third full paragraph and replace with the following:

Failure to stop production when required due to an individual mix test not meeting the specified requirements will subject all mix from
the stop point tonnage to the point when the next individual test is back on or within the moving average limits, or to the tonnage point
when production is actually stopped, whichever occurs first, to being considered unacceptable.

Sixth full paragraph, delete the first, second, and third sentence and replace with the following:

Immediately notify the Engineer when any moving average value exceeds the moving average limit. If two consecutive moving
average values for any one of the mix control criteria fall outside the moving average limits, cease production of that mix, immediately
notify the Engineer of the stoppage, and make adjustments. The Contractor may elect to stop production after only one moving
average value falls outside the moving average limits.

Page 6-18, Subarticle 609-5(C)(6) Corrective Actions, second full paragraph, delete and replace with the following:

If the process adjustment improves the property in question such that the moving average after four additional tests is on or within the
moving average limits, the Contractor may continue production with no reduction in payment.

Page 6-18, Subarticle 609-5(C)(6) Corrective Actions, delete the third and fourth full paragraphs, including the Table for
Payment for Mix Produced in the Warning Bands and substitute the following:
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If the adjustment does not improve the property in question such that the moving average after four additional individual tests is
outside the moving average limits, the mix will be evaluated for acceptance in accordance with Article 105-3. Reduced payment for or
removal of the mix in question will be applied starting from the plant sample tonnage at the stop point to the sample tonnage when the
moving average is on or within the moving average limits. In addition, any mix that is obviously unacceptable will be rejected for use
in the work.

Page 6-19, Subarticle 609-5(C)(6) Corrective Actions, first paragraph, delete and replace with the following:

Failure to stop production and make adjustments when required due to two consecutive moving average values falling outside the
moving average limits will subject all mix produced from the stop point tonnage to the tonnage point when the moving average is back
on or within the moving average limits or to the tonnage point when production is actually stopped, whichever occurs first, to being
considered unacceptable. Remove this material and replaced with materials that comply with the Specifications at no additional costs
to the Department, unless otherwise approved. Payment will be made for the actual quantities of materials required to replace the
removed quantities, not to exceed the original amounts.

Page 6-20, Subarticle 609-5(D)(1) General, delete the third full paragraph, and replace with the following:
Perform the sampling and testing at the minimum test frequencies as specified above. Should the density testing frequency fail to meet
the minimum frequency as specified above, all mix without the required density test representation will be considered unsatisfactory.

If the Engineer allows the mix to remain in place, payment will be made in accordance with Article 105-3.

Page 6-22, Subarticle 609-5(D)(4) Nuclear Gauge Density Procedures, third paragraph, insert the following as the second
sentence:

Determine  the Daily  Standard Count in the presence of the QA  Roadway  Technician or
QA Nuclear Gauge Technician on days when a control strip is being placed.

Page 6-23, Subarticle 609-5(D)(5) Limited Production Procedure, delete the first paragraph including (a), (b), (c) and
substitute the following:

Proceed on limited production when, for the same mix type and on the same contract, one of the following conditions occur (except as
noted in the first paragraph below).

@ Two consecutive failing lots, except on resurfacing*
(b) Three consecutive failing lots on resurfacing*
(© Two consecutive failing nuclear control strips.

* Resurfacing is defined as the first new uniform layer placed on an existing pavement.

Page 6-25, Article 609-6 QUALITY ASSURANCE, DENSITY QUALITY ASSURANCE, insert the following items after item
(B):

(F) By retesting Quality Control core samples from control strips (either core or nuclear) at a frequency of 100% of the frequency
required of the Contractor;

(©)) By observing the Contractor perform all standard counts of the Quality Control nuclear gauge prior to usage each nuclear
density testing day; or

H) By any combination of the above.
Page 6-28, Subarticle 610-3(A) Mix Design-General, delete the fourth and fifth paragraphs and replace with the following:

Reclaimed Asphalt Pavement (RAP) or Reclaimed Asphalt Shingles (RAS) may be incorporated into asphalt plant mixes in accordance
with Article 1012-1 and the following applicable requirements.
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Reclaimed asphalt pavement (RAP) may constitute up to 50% of the total material used in recycled mixtures, except for mix Type S
12.5D, Type S 9.5D, and mixtures containing reclaimed asphalt shingle material (RAS). Reclaimed asphalt shingle (RAS) material
may constitute up to 6% by weight of total mixture for any mix. When both RAP and RAS are used, do not use a combined percentage
of RAS and RAP greater than 20% by weight of total mixture, unless otherwise approved. When the percent of binder contributed from
RAS or a combination of RAS and RAP exceeds 20% but not more than 30% of the total binder in the completed mix, the virgin
binder PG grade shall be one grade below (both high and low temperature grade) the binder grade specified in Table 610-2 for the mix
type, unless otherwise approved. When the percent of binder contributed from RAS or a combination of RAS and RAP exceeds 30%
of the total binder in the completed mix, the Engineer will establish and approve the virgin binder PG grade. Use approved methods to
determine if any binder grade adjustments are necessary to achieve the performance grade for the specified mix type.

For Type S 12.5D and Type S 9.5D mixes, the maximum percentage of reclaimed asphalt material is limited to 20% and shall be
produced using virgin asphalt binder grade PG 76-22. For all other recycled mix types, the virgin binder PG grade shall be as
specified in
Table 610-2A for the specified mix type.

When the percentage of RAP is greater than 20% but not more than 30% of the total mixture, use RAP meeting the requirements for
processed or fractionated RAP in accordance with the requirements of Article 1012-1.

When the percentage of RAP is greater than 30% of the total mixture, use an approved stockpile of RAP in accordance with Subarticle
1012-1(C). Use approved test methods to determine if any binder grade adjustments are necessary to achieve the performance grade
for the specified mix type. The Engineer will establish and approve the virgin asphalt binder grade to be used.

Page 6-34, Subarticle 610-3(C) Job Mix Formula, delete Table 610-2 and associated notes and replace with the following:

TABLE 610-2
SUPERPAVE MIX DESIGN CRITERIA
_ Design Binder Compaction Max. . .
Mix ESALS PG Leve!s No. Rut Depth Volumetric Properties (c)
Type Millions Grade Gyrations @ (mm)
@) (b) Niri Nec 0VMA VTM _ VFA %G mm
% Min. % Min. - Max. @ Nipi
S-4.75A(e) <03 64 -22 6 50 - 20.0 70-150 - e
© SF-9.5A <03 64 -22 6 50 115 16.0 3.0-50 70-80 <915
S-9.5B 03-3 64 -22 7 65 9.5 15.5 3.0-5.0 65 - 80 <90.5
S-9.5C 3-30 70 -22 7 75 6.5 15,5 3.0-5.0 65-78 <905
S-9.5D >30 76 -22 8 100 4.5 15.5 3.0-5.0 65-78 <90.0
S-12.5C 3-30 70 -22 7 75 6.5 145 3.0-5.0 65-78 <905
S-12.5D >30 76 -22 8 100 4.5 14.5 3.0-5.0 65-78 <90.0
1-19.0B <3 64 -22 7 65 | - 135 3.0-5.0 65-78 <90.5
1-19.0C 3-30 64 -22 7 7% - 13.5 3.0-5.0 65-78 <90.0
1-19.0D > 30 70 -22 8 100 - 13.5 3.0-5.0 65-78 <90.0
B-25.0B <3 64 -22 7 65 | - 12.5 3.0-5.0 65-78 <90.5
B-25.0C >3 64 -22 7 7% - 125 3.0-5.0 65-78 <90.0
Design Parameter Design Criteria
1. Dust to Binder Ratio (Pgg75/ Ppe) 06-1.4
All Mix Types 2. Retained Tensile Strength (TSR) 85% Min. (d)

(AASHTO T283 Modified)

Notes: (&) Based on 20 year design traffic.
(b)  Volumetric Properties based on specimens compacted to Ny as modified by the Department.
(c) AASHTO T 283 Modified (No Freeze-Thaw cycle required). TSR for
Type S 4.75A, Type B 25.0B, and Type B 25.0C mixes is 80% minimum.
(d)  Mix Design Criteria for Type S 4.75A may be modified subject to the approval of the Engineer.

30



Page 6-34, Insert the following immediately after Table 610-2:

TABLE 610-2A
SUPERPAVE MIX DESIGN CRITERIA
Percentage of RAP in Mix

Category 1 Category 2 Category 3
Mix Type % RAP <20% 20.1% < %RAP <30.0% %RAP > 30.0%
All A and B Level Mixes, PG 64 -22 PG 64 -22 TBD
119.0C, B25.0C
S9.5C, S12.5C, 119.0D PG 70 -22 PG 64-22 TBD
S9.5D and S12.5D PG 76-22 N/A N/A

Note: (1) Category 1 RAP has been processed to a maximum size of 2 inches.
(2) Category 2 RAP has been processed to a maximum size of one inch by either crushing and or screening to reduce
variability in the gradations.
(3) Category 3 RAP has been processed to a maximum size of one inch, fractionating the RAP into 2 or more sized stockpiles

Page 6-35, Table 610-3 delete and replace with the following:

TABLE 610-3
ASPHALT PLACEMENT- MINIMUM TEMPERATURE REQUIREMENTS
. Minimum Air Minimum Surface

Asphalt Concrete Mix Type Temperature Temperature
ACBC, Type B 25.0B, C, B 37.5C 35°F 35°F
ACIC, Type 1 19.0B, C, D 35°F 35°F
ACSC, Type S 4.75A, SF 9.5A, S 9.5B 40°F 50°F*
ACSC, Type S 9.5C, S 12.5C 45°F 50°F
ACSC, Type S 9.5D, S 12.5D 50°F S0°F

* 35°F if surface is soil or aggregate base for secondary road construction.
Page 6-44, Article 610-8 SPREADING AND FINISHING, third full paragraph, replace the first sentence with the following:

Use the 30 foot minimum length mobile grade reference system or the non-contacting laser or sonar type ski with at least four
referencing stations mounted on the paver at a minimum length of 24 feet to control the longitudinal profile when placing the initial
lanes and all adjacent lanes of all layers, including resurfacing and asphalt in-lays, unless otherwise specified or approved.

Page 6-45, Article 610-8 SPREADING AND FINISHING delete  the  third paragraph on
page 6-45 and replace with the following:

Use a Material Transfer Vehicle (MTV) when placing all asphalt concrete plant mix pavements which require the use of asphalt binder
grade PG 76-22 and for all types of OGAFC, unless otherwise approved. Use a MTV for all surface mix regardless of binder grade
placed on Interstate and US routes that have four or more lanes and median divided. Where required above, utilize the MTV when
placing all full width travel lanes and collector lanes. Use MTV for all ramps, loops, -Y- line travel lanes, full width acceleration and
deceleration lanes, and full width turn lanes that are greater than 1,000 feet in length.
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Page 6-50, Article 610-13 DENSITY ACCEPTANCE, delete the second paragraph and replace with the following:

As an exception, when the first layer of mix is a surface course and is being placed directly on an unprimed aggregate or soil base, the
layer will be included in the "Other" construction category.

Page 6-50, Article 610-13 DENSITY ACCEPTANCE, delete the formula and description in the middle of the page and replace
with the following:

PF =100 - 10(D)***®
Where: PF = Pay Factor (computed to 0.1%)
D = the deficiency of the lot average density,

not to exceed 2.0%

Page 6-51, Article 610-15 MEASUREMENT AND PAYMENT, fourth paragraph, delete and replace with the following:
Furnishing asphalt binder will be paid for as provided in Article 620-4.

Page 6-53, Article 620-4 MEASUREMENT AND PAYMENT, modify as follows:

First Paragraph, delete and replace with the following:

Asphalt Binder for Plant Mix and Polymer Modified Asphalt Binder for Plant Mix will be measured and paid for as the theoretical
number of tons required by the applicable job mix formula based on the actual number of tons of plant mix completed and accepted on
the job.

Second paragraph, delete entire paragraph.

Sixth paragraph, delete the last sentence.

Seventh paragraph, delete the paragraph and replace with the following:

The adjusted contract unit price will then be applied to the theoretical quantity of asphalt binder authorized for use in the plant mix
placed during the partial payment period involved, except that where recycled plant mix is used, the adjusted unit price will be applied

only to the theoretical number of tons of additional asphalt binder materials required by the job mix formula.

Delete pay items and add the following pay items:

Pay Item Pay Unit
Asphalt Binder for Plant Mix Ton
Polymer Modified Asphalt Binder for Plant Mix Ton

Page 6-59, Article 650-5 CONSTRUCTION REQUIREMENTS delete the second paragraph from the bottom of the page
beginning “Use a Material Transfer Vehicle (MTV)...” and replace with the following:

Use a Material Transfer Vehicle (MTV) when placing all asphalt concrete plant mix pavements which require the use of asphalt binder
grade PG 76-22 and for all types of OGAFC, unless otherwise approved. Use a MTV for all surface mix regardless of binder grade
placed on Interstate and US routes that have four or more lanes and median divided. Where required above, utilize the MTV when

placing all full width travel lanes and collector lanes. Use MTV for all ramps, loops, -Y- line travel lanes, full width acceleration and
deceleration lanes, and full width turn lanes that are greater than 1,000 feet in length.

Page 6-61, Article 650-7 MEASUREMENT AND PAYMENT delete the second paragraph and replace with the following:
Furnishing asphalt binder for the mix will be paid for as provided in Article 620-4 for Asphalt Binder for Plant Mix or Polymer
Modified Asphalt Binder for Plant Mix. Adjustments in contract unit price due to asphalt binder price fluctuations will be made in
accordance with Article 620-4.

Page 6-64, Article 652-6 MEASUREMENT AND PAYMENT delete the second paragraph and replace with the following:

Asphalt Binder for Plant Mix will be paid for in accordance with Article 620-4.
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Page 6-69, TABLE 660-1 MATERIAL APPLICATION RATES AND TEMPERATURES, add the following:

Application Aggregate
Typeof & ade of Asphalt Asphalt R;ate Temperature Aggregate  pate Ib./sq. yd.
Coat gallyd o Size
F Total
Sand Seal CRS-2 or i
P 0.22-0.30 150-175 Blotting Sand 12-15

Page 6-75, Subarticle 660-9(B) Asphalt Seal Coat, add the following as sub-item (5):
(5) Sand Seal

Place the fully required amount of asphalt material in one application and immediately cover with the seal coat aggregate. Uniformly
spread the fully required amount of aggregate in one application and correct all non-uniform areas prior to rolling.

Immediately after the aggregate has been uniformly spread, perform rolling.
When directed, broom excess aggregate material from the surface of the seal coat.

When the sand seal is to be constructed for temporary sealing purposes only and will not be used by traffic, other grades of asphalt
material meeting the requirements of Articles 1020-6 and 1020-7 may be used in lieu of the grade of asphalt required by Table 660-1
when approved.

Page 6-76, Article 661-1 DESCRIPTION, add the following as the 2nd paragraph:

Provide and conduct the quality control and required testing for acceptance of the UBWC in accordance with Quality Management
System for Asphalt Pavements (OGAFC, PADL, and Ultra-Thin HMA Version), included in the contract.

Page 6-76, Article 661-2 MATERIALS, add the following after Asphalt Binder,
Grade 70-28:

Item Section
Asphalt Binder, Grade 76-22 1020
Reclaimed Asphalt Shingles 1012

Page 6-78, Subarticle 661-2(E), Asphalt Binder For Plant Mix, Grade PG 70-28, rename as POLYMER MODIFIED
ASPHALT BINDER FOR PLANT MIX and add the following as the first paragraph:

Use either PG 70-28 or PG 76-22 binder in the mix design. The grade of asphalt binder to be paid for the production of Ultra-thin will
be Polymer Modified Asphalt Binder For Plant Mix.

Page 6-79, Subarticle 661-2(G) Composition of Mix, add the following as the third sentence of the first paragraph.

The percent of asphalt binder contributed from the RAS shall not exceed 20% of the total binder in the completed mix.
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Page 6-80, Article 661-2(G) Composition of Mix, replace Table 661-4 and associated notes with the following:

TABLE 661-4 - MIXTURE DESIGN CRITERIA
Gradation Design Criteria (% Passing by Weight)

Standard Sieves 1/2in. Type A 3/8in. Type B 1/4in. Type C
ASTM mm (% Passing by Weight)
% inch 19.0 100
Y inch 12.5 85 - 100 100
3/8 inch 9.5 60 - 80 85 - 100 100
#4 4.75 28-38 28 -44 40 - 55
#8 2.36 19-32 17 - 34 22-32
#16 1.18 15-23 13-23 15-25
#30 0.600 10 - 18 8-18 10-18
#50 0.300 8-13 6-13 8-13
#100 0.150 6-10 4-10 6-10
#200 0.075 40-7.0 3.0-7.0 40-7.0

Mix Design Criteria

1/2in. Type A 3/8in. Type B 1/4in. Type C
Asphalt Content, % 46-56 46-58 5.0-5.8
Draindown Test, 0
AASHTO T 305 0.1% max.
Moisture Sensitivity, .
AASHTO T 283* 80% min.
Application Rate, Ib/ yd? 90 70 50
Approximate Application Depth, in. 3/4 5/8 1/2
Asphalt PG Grade, PG 70-28 or PG 70-28 or PG 70-28 or
AASHTO M 320 PG 76-22 PG 76-22 PG 76-22

NOTE: *Specimens for T-283 testing are to be compacted using the SUPERPAVE gyratory compactor. The
mixtures shall be compacted using 100 gyrations to achieve specimens approximately 95 mm in height. Use
mixture and compaction temperatures recommended by the binder supplier.

Page 6-80, Subarticle 661-3(A) Equipment, add the following as the first paragraph:

Use asphalt mixing plants in accordance with Article 610-5 of the Standard Specifications.

Page 6-82, Subarticle 661-3(C), Application of Ultra-thin Bonded Wearing Course, delete the first paragraph and add the
following as the first and second paragraphs:

Use only one asphalt binder PG grade for the entire project, unless the Engineer gives written approval.

Do not place Ultra-thin Bonded Wearing Course between October 31 and April 1, when the pavement surface temperature is less than
50°F or on a wet pavement. In addition, when
PG 76-22 binder is used in the JMF, place the wearing course only when the road pavement surface temperature is 60°F or higher and
the air temperature in the shade away from artificial heat is 60°F or higher.

Page 6-83, Article 661-4, MEASUREMENT AND PAYMENT delete third paragraph and replace with the following:

Polymer Modified Asphalt Binder For Plant Mix  will be paid for in accordance  with
Acrticle 620-4. Asphalt binder price adjustments when applicable will be based on
Grade PG 64-22, regardless of the grade used.

Page 10-40, Subarticle 1012-1(A) General, add the following at the end of the last paragraph, last sentence:

or ultra-thin bonded wearing course.
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Page 10-41, Table 1012-1, delete the entries for OGAFC and add new entries for OGAFC and a row for UBWC with entries:

Coarse

Agareqate Fine Aggregate Sand Equivalent Flat & Elongated 5:1 Ratio
Mix Type Anggla?ity ® Angularity % Minimum % Minimum % Maximum
ASTM D5821 AASHTO T304 Method A AASHTO T176 = ASTM D4791 Section 8.4
S95D 100/100 45 50 10
OGAFC 100/100 N/A N/A 10
UBWC 100/85 40 45 10

Delete Note (c) under the Table 1012-1 and replace with the following:

(©) Does not apply to Mix Types SF 9.5A and S 9.5B.

Page 10-42, Subarticle 1012-1(B)(6) Toughness (Resistance to Abrasion), add as the last sentence:
The percentage loss for aggregate used in UBWC shall be no more than 35%.

Page 10-43, Subarticle 1012-1(F) Reclaimed Asphalt Shingle Material (RAS), insert the following immediately following the
first paragraph:

(1) Mix Design RAS

Incorporate RAS from stockpiles that have been tested for uniformity of gradation and binder content prior to use in an asphalt mix
design.

(2) Mix Production RAS

New Source RAS is defined as acceptable material which was not included in the stockpile when samples were taken for mix design
purposes. Process new source RAS so that all materials will pass a 1/2" sieve prior to introduction into the plant mixer unit.

After a stockpile of processed RAS has been sampled and mix designs made from these samples, do not add new source RAS to the
original stockpile without prior field testing to insure gradation and binder uniformity. Sample and test new source RAS before
blending with the existing stockpile.

Store new source RAS in a separate stockpile until the material can be sampled and tested for comparison with the original recycled
mix design data. New source RAS may also be placed against the existing stockpile in a linear manner provided it is sampled for mix
design conformity prior to its use in the recycled mix.

RAS contamination including but not limited to excessive dirt, debris, clean stone, concrete will not be allowed.

Field approval of new source RAS will be based on the table below and volumetric mix properties on the mix with the new source
RAS included. Provided these tolerances are met, volumetric properties of the new mix will then be performed. If all volumetric mix
properties meet the mix design criteria for that mix type, the new source RAS may continue to be used.

If the gradation, binder content, or any of the volumetric mix properties are not within the allowable tolerances of the table below, do
not use the new source RAS unless approved by the Engineer. The Contractor may elect to either not use the stockpile, to request an
adjustment to the JMF, or to redesign the mix.

NEW SOURCE RAS GRADATION and BINDER TOLERANCES
(Apply Tolerances to Mix Design Data)

0-6% RAS
Py % +1.6%
Sieve Size (mm) Tolerance

9.5 +1
4.75 15
2.36 14
1.18 +4
0.300 14
0.150 +4
0.075 2.0
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Page 10-43 through 10-45, Subarticle 1012-1(G), delete this subarticle in its entirety and replace with the following:
(G) Reclaimed Asphalt Pavement (RAP)
(1) Mix Design RAP

Incorporate RAP from stockpiles or other sources that have been tested for uniformity of gradation and binder content prior to use in
an asphalt mix design. Use reclaimed asphalt pavement that meets all requirements specified for one of the following two
classifications.

(@) Millings

Existing reclaimed asphalt pavement (RAP) that is removed from its original location by a milling process as specified in Section 607.
Millings should be such that it has a uniform gradation and binder content and all materials will pass a 2" sieve prior to introduction
into the plant mixer unit.

(b) Processed RAP

RAP that is processed in some manner (possibly by crushing and/or use of a blending method) to produce a uniform gradation and
binder content in the RAP prior to use in a recycled mix. Process RAP so that all materials have a uniform gradation and binder
content and will pass a 1" sieve prior to introduction into the plant mixer unit.

(© Fractionated RAP

Fractionated RAP is defined as having two or more RAP stockpiles, where the RAP is divided into coarse and fine fractions. Grade
RAP so that all materials will pass a 1" sieve. The coarse RAP stockpile shall only contain material retained on a 3/8" screen, unless
otherwise approved. The fine RAP stockpile shall only contain material passing the 3/8" screen, unless otherwise approved. The
Engineer may allow the Contractor to use an alternate to the 3/8" screen to fractionate the RAP. The maximum percentages of
fractionated RAP may be comprised of coarse, fine, or the combination of both. Utilize a separate cold feed bin for each stockpile of
fractionated RAP used.

(d) Approved Stockpiled RAP

Approved Stockpiled RAP is defined as fractionated RAP which has been isolated and tested for asphalt content, gradation, and
asphalt binder characteristics with the intent to be used in mix designs with greater than 30% RAP materials. Fractionate the RAP in
accordance with
Subarticle 1012-1(G)(1)(c). Utilize a separate cold feed bin for each approved stockpile of RAP used.

Perform extraction tests at a rate of 1 per 1000 tons of RAP, with a minimum of 5 tests per stockpile to determine the asphalt content
and gradation. Separate stockpiles of RAP material by fine and coarse fractions. Erect and maintain a sign satisfactory to the Engineer
on each stockpile to identify the material. Assure that no deleterious material is allowed in any stockpile. The Engineer may reject by
visual inspection any stockpiles that are not kept clean, separated, and free of foreign materials.

Submit requests for RAP stockpile approval to the Engineer with the following information at the time of the request:

(1) Approximate tons of materials in stockpile

(2) Name or Identification number for the stockpile
(3) Asphalt binder content and gradation test results
(4) Asphalt characteristics of the Stockpile.

For the Stockpiled RAP to be considered for approval, the gradation and asphalt content shall be uniform. Individual test results, when
compared to the target, will be accepted if within the tolerances listed below:

APPROVED STOCKPILED RAP GRADATION and BINDER TOLERANCES
(Apply Tolerances to Mix Design Data)

Py, % +0.3%
Sieve Size (mm) Percent Passing
25.0 +5%
19.0 5%
12.5 +5%
9.5 5%
4.75 +5%
2.36 +4%
1.18 +4%
0.300 +4%
0.150 +4%
0.075 +1.5%
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Note: If more than 20% of the individual sieves are out of the gradation tolerances, or if more than 20% of the asphalt binder content
test results fall outside the appropriate tolerances, the RAP shall not be used in HMA unless the RAP representing the failing
tests is removed from the stockpile.

Do not add additional material to any approved RAP stockpile, unless otherwise approved by the Engineer.

Maintain at the plant site a record system for all approved RAP stockpiles. Include at a minimum the following: Stockpile
identification and a sketch of all stockpile areas at the plant site; all RAP test results (including asphalt content, gradation, and
asphalt binder characteristics).

(2) Mix Production RAP
During mix production, use RAP that meets the criteria for one of the following categories:
(@) Mix Design RAP

RAP contained in the mix design stockpiles as described above may be used in all applicable JIMFs. These stockpiles have been
pretested: however, they are subject to required QC/QA testing in accordance with Subarticle 609-5(C)(2).

(b) New Source RAP

New Source RAP is defined as any acceptable material that was not included in the stockpile or other source when samples were taken
for mix design purposes. Process new source RAP so that all materials have a uniform gradation and binder content and will pass a 2"
sieve prior to introduction into the plant mixer unit.

After a stockpile of millings, processed RAP, or fractionated RAP has been sampled and mix designs made from these samples, do not
add new source RAP to the original stockpile without prior field testing to insure gradation and binder uniformity. Sample and test
new source RAP before blending with the existing stockpile.

Store new source RAP in a separate stockpile until the material can be sampled and tested for comparison with the original recycled
mix design data. New source RAP may also be placed against the existing stockpile in a linear manner provided it is sampled for mix
design conformity prior to its use in the recycled mix.

Unprocessed RAP is asphalt material that was not milled and/or has not been processed to obtain a uniform gradation and binder
content and is not representative of the RAP used during the applicable mix design. Unprocessed RAP shall not be incorporated into
any JMFs prior to processing. Different sources of unprocessed RAP may be stockpiled together provided it is generally free of
contamination and will be processed prior to use in a recycled mix. RAP contamination in the form of excessive dirt, debris, clean
stone, concrete, etc. will not be allowed. Incidental amounts of dirt, concrete, and clean stone may be acceptable. Unprocessed RAP
may be processed and then classified as a new source RAP as described above.

Field approval of new source RAP will be based on Table 1012-2 below and volumetric mix properties on the mix with the new source
RAP included. Provided the Table 1012-2 tolerances are met, volumetric properties of the new mix will then be performed. If all
volumetric mix properties meet the mix design criteria for that mix type, the new source RAP may continue to be used.

If the gradation, binder content, or any of the volumetric mix properties are not within the allowable tolerances of Table 1012-2, do not
use the new source RAP unless approved by the Engineer. The Contractor may elect to either not use the stockpile, to request an
adjustment to the JMF, or to redesign the mix.

TABLE 1012-2
NEW SOURCE RAP GRADATION and BINDER TOLERANCES
(Apply Tolerances to Mix Design Data)

Mix 0-20% RAP 207-30 % RAP 30" % RAP

Type

Sieve Base Inter. Surf. Base Inter. Surf. Base Inter. Surf.

(mm)

P, % +0.7% +0.4% +0.3%

25.0 +10 - - +7 - - +5 - -
19.0 +10 +10 - +7 +7 - +5 +5 -
125 - +10 +10 - +7 +7 - +5 +5
95 - - +10 - - +7 - - +5
4.75 +10 - +10 +7 - +7 +5 - +5
2.36 +8 +8 +8 +5 +5 15 +4 +4 +4
1.18 +8 +8 +8 5 +5 +5 +4 +4 +4

0.300 +8 +8 +8 5 5 +5 +4 +4 +4
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0.150 - - +8 - - +5 - - +4
0.075 +4 +4 +4 +2 +2 +2 +1.5 +15 +1.5

ASPHALT PAVEMENTS - WARM MIX ASPHALT SUPERPAVE
(5-19-09) (Rev 2-15-11) R6 RO2A

Warm Mix Asphalt (WMA) is defined as additives or processes that allow a reduction in the temperature at which asphalt mixtures are
produced and placed.

Notify the Engineer at least 2 weeks before producing the WMA so the Engineer can arrange a pre-pave meeting. Discuss special
testing requirements necessary for WMA at the pre-pave meeting. Include at the pre-pave meeting the Contractor’s QC manager,
Paving Superintendent, and manufacturer’s representative for the WMA technology, the Department’s Roadway Construction
Engineer, Resident Engineer, State Pavement Construction Engineer, and Quality Assurance Supervisor.

Require a manufacturer's representative for the WMA technology used to be present on site at the plant during the initial production
and on the roadway during the laydown of the warm mix asphalt.

The requirement for the manufacturer's representative to be present at the pre-pave meeting and on-site at the plant may be waived by
the Engineer based on previous work experience with the specific WMA technology used.

If the use of WMA is suspended during production, and the Contractor begins using Hot Mix Asphalt (HMA), then the Contractor
shall be required to use HMA for the remainder of the specific route or map unless otherwise approved by the Engineer.

Revise the 2006 Standard Specifications as follows:
Page 6-8, Article 609-1 Description, insert the following as the second paragraph:

Warm Mix Asphalt (WMA\) is defined as additives or processes that allow a reduction in the temperature at which asphalt mixtures are
produced and placed. Use WMA at the Contractor’s option when shown in the contract.

Page 6-9, Article 609-4 Field Verification of Mixture and Job Mix Formula Adjustments, second paragraph, insert the
following immediately after the first sentence:

When producing a WMA, perform field verification testing including Tensile Strength Ratio (TSR) testing in accordance with
AASHTO T 283 as modified by the Department.

Third paragraph, delete the third sentence and replace with the following:

Verification is satisfactory for HMA when all volumetric properties except %G,w@N;,; are within the applicable mix design criteria
and the gradation, binder content, and %G,,,@N;, are within the individual limits for the mix type being produced. Verification is
satisfactory for WMA when all volumetric properties except %G n@N;,; are within the applicable mix design criteria, the TSR meets
the design criteria, and the gradation, binder content, and %G ,w@N;,; are within the individual limits for the mix type being produced.

Page 6-12, Subarticle 609-5(C)(2)(d) Bulk Specific Gravity of Compacted Specimens, add after (AASHTO T 312):

When producing WMA, gyrate specimens to specified Ngs compaction effort without reheating mix other than to desired compaction
temperature. Record time needed to reheat samples (if any).

Page 6-14, Subarticle 609-5(C)(2)(e) Tensile Strength Ratio, insert the following immediately after the third paragraph:

When producing WMA, perform TSR testing:
(i.) Prior to initial production for each JMF and
(i) Every 15,000 tons.

After three (3) consecutive passing TSR tests for a specific JMF, a request may be submitted to the State Asphalt Design Engineer to
revert to the Hot-Mix Asphalt QMS Manual procedures for TSR testing on that JMF. This request shall be submitted in writing and
shall include all test result data (Material and Tests Unit Form 612s) performed on the specific JMF.
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Page 6-27, Article 610-1 Description, insert the following as the third paragraph:

Warm Mix Asphalt (WMA\) is defined as additives or processes that allow a reduction in the temperature at which asphalt mixtures are
produced and placed. Use WMA at the Contractor’s option when shown in the contract.

Page 6-27, Article 610-2 Materials, insert the following at the end of this Article:

Use only WMA technologies on the allowable routes listed on the Department’s approved list maintained by the Materials and Tests
Unit. The Department’s approved list can be found at the following website:
http://www.ncdot.org/doh/operations/materials/pdf/wma.pdf.

Page 6-31, Subarticle 610-3(B) Mix Design-Criteria, add the following as the fifth paragraph:

When WMA is used, submit the mix design without including the WMA additive.

Page 6-32, Subarticle 610-3(C) Job Mix Formula, add the following as the second paragraph:

When WMA is used, document the technology used, the recommended dosage rate, and the requested plant mix temperature on the
JMF submittal. Verify the JIMF based on plant produced mixture from the field verification test.

Immediately following PG 76-22 335°F, add the following paragraph:

When WMA is used, produce an asphalt mixture within the temperature range of 225°F to 275°F.

ASPHALT BINDER CONTENT OF ASPHALT PLANT MIXES
(11-21-00) (Rev 7-19-11) R6 R15

The approximate asphalt binder content of the asphalt concrete plant mixtures used on this project will be as follows:

Asphalt Concrete Base Course Type B 25.0 4.4%
Asphalt Concrete Intermediate Course Type119.0 4.8%
Asphalt Concrete Surface Course Type S 4.75A 6.8%
Asphalt Concrete Surface Course Type SF 9.5A 6.7%
Asphalt Concrete Surface Course TypeS95 6.0%
Asphalt Concrete Surface Course Type S12.5 5.5%

The actual asphalt binder content will be established during construction by the Engineer within the limits established in the 2006
Standard Specifications.

ASPHALT CONCRETE SURFACE COURSE COMPACTION

Compact the asphalt surface course on this project in accordance with Subarticle 610-9 of the Standard Specifications and the
following provision:

Perform the first rolling with a steel wheel roller followed by rolling with a self-propelled pneumatic tired roller with the final rolling
by a steel wheel roller.
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FUEL PRICE ADJUSTMENT
(11-15-05) (Rev 1-20-09) RG43

Revise the 2006 Standard Specifications as follows:
Page 1-93 Subarticle 109-8, add the following:
The base index price for DIESEL #2 FUEL is $ 3.2010 per gallon.
Where any of the following are included as pay items in the contract, they will be eligible for fuel price adjustment.

The pay items and the fuel factor used in calculating adjustments to be made will be as follows:

Description Units Fuel Usage
Factor Diesel

Unclassified Excavation Gal/CY 0.29
Borrow Excavation Gal/CY 0.29
Aggregate Base Course Gal/Ton 0.55
Asphalt Concrete Base Course, Type Gal/Ton 2.90
Asphalt Concrete Intermediate Course, Type Gal/Ton 2.90
Asphalt Concrete Surface Course, Type Gal/Ton 2.90
Open-Graded Asphalt Friction Course Gal/Ton 2.90
Sand Asphalt Surface Course, Type Gal/Ton 2.90
Aggregate for Cement Treated Base Course Gal/Ton 0.55
Portland Cement for Cement Treated Base Course Gal/Ton 0.55
___In. Portland Cement Concrete Pavement Gal/SY 0.245
Concrete Shoulders Adjacentto __ In. Pavement Gal/SY 0.245

PRICE ADJUSTMENT - ASPHALT BINDER FOR PLANT MIX

Price adjustments for asphalt binder for plant mix will be made in accordance with Section 620 of the Standard Specifications as
modified herein.

The base price index for asphalt binder for plant mix is $621.33 per ton. This base price index represents an average of F.O.B. selling
prices of asphalt binder at suppliers' terminals on June 1, 2011.

PAVING INTERSECTIONS, DRIVEWAYS AND MAILBOX TURNOUTS

Surface all unpaved intersections back from the edge of the pavement on the main line of the project at least 50 feet. Surface
all driveway and mailbox turnouts as directed by the Engineer. The pavement placed in the intersections shall be of the same material
and thickness as being used on the main line. Use material to pave driveway and mailbox turnouts that are being used on the project
and place it in depths directed by the Engineer. The unpaved intersections, driveways, and mailbox turnouts will be prepared for
surfacing by the Contractor.

Resurface all paved intersections back to the ends of the radii, or as directed by the Engineer. Widen the pavement on curves as
directed by the Engineer.

ASPHALT PAVER

The Contractor's attention is directed to Article 610-8 of the Standard Specifications dealing with automatically controlled screeds
on the asphalt pavement spreaders.
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REMOVAL OF EXISTING PAVEMENT MARKERS

The Contractor's attention is directed to the fact that there may be pavement markers on this project. The Contractor will be
required to remove and dispose of these markers prior to the paving operation.
No direct payment will be made for this work, as it will be incidental to the paving operation and payment at the contract unit
price for the various asphalt items in the contract will be full compensation for such work.

DRIVEWAYS AND PRIVATE PROPERTY
The Contractor shall maintain access to driveways for all residents and property owners throughout the life of the project.

The Contractor shall not perform work for private citizens or agencies in conjunction with this project or within the project limits of
this contract. Any driveway paved by a Contractor which ties into a NCDOT system road being paved by the Contractor must be
paved either prior to the road paving project or after its completion.

AGGREGATE PRODUCTION
Provide aggregate from a producer who uses the current Aggregate Quality Control/Quality Assurance Program that is in effect at the
time of shipment.

No price adjustment is allowed to contractors or producers who use the program. Participation in the program does not relieve the
producer of the responsibility of complying with all requirements of the Standard Specifications. Copies of this procedure are
available upon request from the Materials and Test Unit.

MAJOR CONTRACT ITEMS

The following listed items are the major contract items for this contract (See Articles 101 and 104-5 of the 2006 Standard
Specifications):

Line # Description
3 Asphalt Concrete Surface Course, Type SF9.5A

NO SPECIALTY ITEMS
(7-1-95) SP1 G34

None of the items included in this contract will be specialty items (See Article 108-6 of the Standard Specifications).

INCIDENTAL STONE BASE
(7-1-95) (Rev.7-18-06) R5 R28

Description

Place incidental stone base on driveways, mailboxes, etc. immediately after paving and do not have the paving operations exceed stone
base placement by more than one week without written permission of the Engineer.

Materials and Construction
Provide and place incidental stone base in accordance with the requirements of Section 545 of the 2006 Standard Specifications.
Measurement and Payment

Incidental Stone Base will be measured and paid for in accordance with Article 545-6 of the 2006 Standard Specifications
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PLANT AND PEST QUARANTINES
(Imported Fire Ant, Gypsy Moth, Witchweed, And Other Noxious Weeds)
(3-18-03) Z-04a
Within quarantined area

This project may be within a county regulated for plant and/or pests. If the project or any part of the Contractor's operations is located
within a quarantined area, thoroughly clean all equipment prior to moving out of the quarantined area. Comply with federal/state
regulations by obtaining a certificate or limited permit for any regulated article moving from the quarantined area.

Originating in a quarantined county

Obtain a certificate or limited permit issued by the N.C. Department of Agriculture/United States Department of Agriculture. Have the
certificate or limited permit accompany the article when it arrives at the project site.

Contact

Contact the N.C. Department of Agriculture/United States Department of Agriculture at 1-800-206-9333, 919-733-6932, or
http://www.ncagr.com/plantind/ to determine those specific project sites located in the quarantined area or for any regulated article
used on this project originating in a quarantined county.

Regulated Articles Include

1. Soil, sand, gravel, compost, peat, humus, muck, and decomposed manure, separately or with other articles. This includes
movement of articles listed above that may be associated with cut/waste, ditch pulling, and shoulder cutting.

Plants with roots including grass sod.

Plant crowns and roots.

Bulbs, corms, rhizomes, and tubers of ornamental plants.
Hay, straw, fodder, and plant litter of any kind.

Clearing and grubbing debris.

Used agricultural cultivating and harvesting equipment.
Used earth-moving equipment.

Any other products, articles, or means of conveyance, of any character, if determined by an inspector to present a hazard of
spreading imported fire ant, gypsy moth, witchweed or other noxious weeds.

©CONOT LN

MINIMUM WAGES
(7-21-09) Z-5

FEDERAL: The Fair Labor Standards Act provides that with certain exceptions every employer shall pay wages at the rate of not
less than SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour.

STATE: The North Carolina Minimum Wage Act provides that every employer shall pay to each of his employees, wages at a
rate of not less than SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour.

The minimum wage paid to all skilled labor employed on this contract shall be SEVEN DOLLARS AND TWENTY
FIVE CENTS ($7.25) per hour.

The minimum wage paid to all intermediate labor employed on this contract shall be SEVEN DOLLARS AND
TWENTY FIVE CENTS ($7.25) per hour.

The minimum wage paid to all unskilled labor on this contract shall be SEVEN DOLLARS AND TWENTY FIVE
CENTS ($7.25) per hour.

This determination of the intent of the application of this act to the contract on this project is the responsibility of the
Contractor.

The Contractor shall have no claim against the Department of Transportation for any changes in the minimum wage laws, Federal or
State. It is the responsibility of the Contractor to keep fully informed of all Federal and State Laws affecting his contract.

42



ERRATA
(7-21-09) Z-4

Revise the Standard Specifications for Roads and Structures July 2006 on all projects as follows:
Division 1
Page 1-1, replace AREA - American Railway Engineering Association with American Railway Engineering and Maintenance of
Way Association.
Page 1-7, remove —L- in middle of page after INVITATION TO BID and before LABORATORY.
Page 1-25, 102-16(R), move 2nd paragraph to left margin. It is not a part of this subarticle, but part of the entire article.
Division 2
Page 2-9, Subarticle 225-1(C), 1% paragraph, 2™ line, last word, add a “d” to make the word grade become graded.
Page 2-15, Subarticle 226-3, 5th paragraph, first line, replace the word in with the word is.

Page 2-23, Subarticle 235-4(B)(9), at the end of the sentence, replace finished greater with finished grade.
Page 2-28, Article 260-3, First paragraph, second line, remove the word foot.

Division 3
Page 3-13, Article 340-4, Second paragraph, change Flowable Backfill to Flowable Fill
Division 4
Page 4-29, Article 420-13(A) Description, change reference from Section 1082 to Article 1081-6.
Page 4-40 Subarticle 420-17(F) first line, change Subarticle 420-17(B) to (B) herein.
Page 4-70, Article 442-13(B) Second sentence, change SSPC Guide 61 to SSPC Guide 6.
Pages 4-72, 4-74, 4-76, at the top of the page, substitute the heading Section 452 with Section 450.
Page 4-79, at the top of the page, substitute the heading Section 450 with Section 452
Page 4-80, change 452-7 to 452-6 at the top of the page.
Page 4-80, change Pay Item ___ Steel Pile Retaining Walls, to Sheet Pile Retaining Walls.
Page 4-88, 462-4, Title, Replace last word Measurement with the word PAYMENT

Division 5

Page 5-8, Article 501-15 Measurement and Payment, delete the 4th paragraph that begins The quantity of lime, measured as provided

Page 5-14, Article 520-11 Measurement and Payment, first paragraph, second line, delete will be.
Division 6
Page 6-3, Article 600-9, 2nd Paragraph on this page, replace 818-5 with 818-4.
Pages 6-30 and 31, Subarticle 610-3(A)(13) Move 2 paragraphs from the margin to the right under the number (13).
Page 6-43, Article 610-8, 4th paragraph, remove the first the
Page 6-44, 2nd full paragraph, 1% sentence, delete the first and and add transverse just before cross-slope control.
Page 6-51, at the top of the page, add 610-14 on the same line, and just before the heading MAINTENANCE.
Page 6-53, Article 620-4 sixth paragraph, second line; the word that should be which.
Page 6-66, title, Replace EXISTNG with EXISTING
Page 6-66, Article 657-1, Description, first sentence, replace PS/AR (hot-poured rubber asphalt with hot applied joint sealer.
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Page 6-66, Article 657-2, replace PS/AR (Hot-Poured Rubber Asphalt with the following:

Item Section
Hot Applied Joint Sealer 1028-2

Page 6-67, at the top of the page, substitute the heading Section 654 with Section 657.
Page 6-67, Article 657-3 Construction Methods, 2nd paragraph, replace PS/AR sealant with hot applied joint sealer.
Page 6-71, 660-9(B)(1), Replace the first sentence of the first paragraph with the following:
Using the quantities shown in Table 660-1, apply asphalt material to the existing surface followed by an application of No. 78
M or lightweight aggregate.
Page 6-89; Add a period at the end of the last sentence at the bottom of the page.
Page 6-90, Article 663-5, first paragraph, first sentence, change 500F to 50°F; third paragraph, fourth sentence change 3250F to
325°F.
Division 7
Page 7-12, at the top of the page, substitute the heading Section 710 with Section 700.
Page 7-15, Article 710-9, 4th paragraph, last line, change 710-11(B) to 710-10(B).
Division 8
Page 8-13, Article 808-3, 4th Paragraph, third line, replace Eexcavation with Excavation
Page 8-35, Article 848-2, Item: Replace Cncrete with Concrete
Division 9
Page 9-2, add 901-3 just before CONSTRUCTION METHODS
Division 10
Page 10-12, near bottom of page add (C) before Proportioning and Mixing of Modified Compositions, which should be bold type.
Page 10-28, at the top of the page, substitute Section 1006 for 1005.
Page 10-54, Subarticle 1018-2A), First line, substitute (B) for 11, third line, substitute (B)(2) for I1-b.
Pages 10-56, 10-58, 10-60 at the top of the page, substitute Section 1018 with Section 1020.
Page 10-84, Table 1042-1, Class 2, Maximum, change from 23r to 23.

Page 10-84, Article 1042-2 Testing, last sentence, replace the word alterations with the word cycles.

Page 10-100, Table 1056-1, replace on the line for Trapezoidal Tear Strength:

Type 1 Type 2 Type 3 Type 4
Class A Class B Soil Stabilization
45 1b 75 1b -- -- 75 1b

Page 10-116, Subarticle 1070-10, first paragraph, second sentence, add or just before cold-forged sleeve.

Pages 10-136 through 10-147, at the top of the page, substitute Section 1074 with Section 1072.

Page 10-157, Article 1077-11, first paragraph, change the reference from Subarticle 420-18(B) to Subarticle 420-17(B).
Page 10-200, Subarticle 1080-14(B), change reference to ASTM D3359

Page 10-211, at the top of the page, substitute Section 1081 with Section 1082.

Page 10-229, add 1088-6 BLANK on the line above 1088-7 TUBULAR MARKERS.
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Page 10-244, add 1089-10 BLANK and 1089-11 BLANK on the lines just above 1089-12 FLAGGER.
Page 10-272, delete Article 1098-6 in its entirety. Renumber Articles 1098-7 through 1098-17 as Articles 1098-6 through 1098-16
consecutively.
Division 12
Page 12-21 Add 1266-2 just before the heading MATERIALS.

Division 14

Page 14-33, Article 1413-6, first paragraph, first sentence, first line, replace made with paid for.

Division 15
Page 15-2 add 1500-4 just before the heading WEEKEND, NIGHT AND HOLIDAY WORK.

Page 15-4, Subarticle 1505-3(A)(2), replace the 2nd line with the following: Provide shielding or shoring as required under
Section 150 or as required elsewhere in the contract.

O Page 15-5, add 1505-6 on the same line and just before the heading MEASUREMENT AND PAYMENT. (Remove the period
after PAYMENT.)

Page 15-6, Article 1505-6(3), delete in Section 1175 and replace it with elsewhere in the contract.

Page 15-8, add 1510-4 on the same line and just before the heading MEASUREMENT AND PAYMENT.

Page 15-10, substitute BLANK for CONSTRUCTION REQUIREMENTS on the same line and just before 1515-4.
Page 15-10, substitute CONSTRUCTION REQUIREMENTS for General Requirements

Page 15-10, Article 1515-4, add (D) just before the bolded Fire Hydrants.

Page 15-13, Article 1520-3, 8th paragraph, add pipe after diameter.

Page 15-22, add 1540-3 on the same line and just before the heading CONSTRUCTION REQUIREMENTS.

Page 15-28, Replace 1550-6 METHOD OF MEASUREMENT with MEASUREMENT AND PAYMENT.

0O 0 00O 0 0 0 D

Division 16
O Page 16-12, Subarticle 1632-1(C) ¥ Inch hardware cloth, change the minimum width from 24 inches to 48 inches.
END
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LISTING OF MBE & WBE SUBCONTRACTORS

Sheet of

FIRM NAME AND ADDRESS

MBE or
WBE

ITEM NO.

* AGREED
ITEM DESCRIPTION UPON UNIT
PRICE

** DOLLAR VOLUME OF ITEM

* The Dollar Volume shown in this column shall be the Actual Price
Agreed Upon by the Prime Contractor and the MBE and/or WBE
subcontractor, and these prices will be used to determine the
percentage of the MBE and/or WBE participation in the contract.

** Must have entry even if figure to be entered is zero.

** Dollar Volume of MBE Subcontractor
MBE Percentage of Total Contract Bid Price

** Dollar Volume of WBE Subcontractor
WBE Percentage of Total Contract Bid Price

This form must be completed in order for the Bid to be considered responsive and be publicly read.
Bidders with no MBE and/or WBE participation must so indicate this on the form by entering the word or number zero.
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4-19-11

EXECUTION OF BID
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION

CORPORATION

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any official, agent or
employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any action which is in restraint of free
competitive bidding in connection with any bid or contract, that the bidder has not been convicted of violating N.C.G.S. § 133-24 within the last
three years, and that the Bidder intends to do the work with its own bonafide employees or subcontractors and is not bidding for the benefit of
another contractor.

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of perjury under the laws of
the United States in accordance with the Debarment Certification attached, provided that the Debarment Certification also includes any required
statements concerning exceptions that are applicable.

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone with a contract with
the State, or from any person seeking to do business with the State. By execution of any response in this procurement, you attest, for your entire
organization and its employees or agents, that you are not aware that any such gift has been offered, accepted, or promised by any employees of your
organization.

SIGNATURE OF CONTRACTOR

Full name of Corporation

Address as Prequalified

Attest By
Secretary/Assistant Secretary President/Vice President/Assistant Vice President
Select appropriate title Select appropriate title
Print or type Signer's name Print or type Signer's name

CORPORATE SEAL

AFFIDAVIT MUST BE NOTARIZED

Subscribed and sworn to before me this the

day of 20

NOTARY SEAL

Signature of Notary Public

of County

State of

My Commission Expires:
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EXECUTION OF BID
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION

PARTNERSHIP

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any official,
agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any action which is in
restraint of free competitive bidding in connection with any bid or contract, that the bidder has not been convicted of violating
N.C.G.S. § 133-24 within the last three years, and that the Bidder intends to do the work with its own bonafide employees or
subcontractors and is not bidding for the benefit of another contractor.

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of perjury
under the laws of the United States in accordance with the Debarment Certification attached, provided that the Debarment Certification
also includes any required statements concerning exceptions that are applicable.

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone with a
contract with the State, or from any person seeking to do business with the State. By execution of any response in this procurement,
you attest, for your entire organization and its employees or agents, that you are not aware that any such gift has been offered,
accepted, or promised by any employees of your organization.

SIGNATURE OF CONTRACTOR

Full Name of Partnership

Address as Prequalified

By

Signature of Witness Signature of Partner

Print or type Signer's name Print or type Signer's name

AFFIDAVIT MUST BE NOTARIZED

Subscribed and sworn to before me this the NOTARY SEAL

day of 20

Signature of Notary Public

of County

State of

My Commission Expires:
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EXECUTION OF BID
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION

LIMITED LIABILITY COMPANY

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any official,
agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any action which is in
restraint of free competitive bidding in connection with any bid or contract, that the bidder has not been convicted of violating
N.C.G.S. § 133-24 within the last three years, and that the Bidder intends to do the work with its own bonafide employees or
subcontractors and is not bidding for the benefit of another contractor.

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of perjury
under the laws of the United States in accordance with the Debarment Certification attached, provided that the Debarment Certification
also includes any required statements concerning exceptions that are applicable.

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone with a
contract with the State, or from any person seeking to do business with the State. By execution of any response in this procurement,
you attest, for your entire organization and its employees or agents, that you are not aware that any such gift has been offered,
accepted, or promised by any employees of your organization.

SIGNATURE OF CONTRACTOR

Full Name of Firm

Address as Prequalified

Signature of Witness Signature of Member/Manager/Authorized Agent
Select appropriate title

Print or type Signer's name Print or type Signer's Name

AFFIDAVIT MUST BE NOTARIZED

Subscribed and sworn to before me this the NOTARY SEAL

day of 20

Signature of Notary Public

of County

State of

My Commission Expires:
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EXECUTION OF BID
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION

JOINT VENTURE (2) or (3)

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any official, agent or employee of the bidder
has entered into any agreement, participated in any collusion, or otherwise taken any action which is in restraint of free competitive bidding in connection with any bid
or contract, that the bidder has not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder intends to do the work with its own
bonafide employees or subcontractors and is not bidding for the benefit of another contractor.

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of perjury under the laws of the United States in
accordance with the Debarment Certification attached, provided that the Debarment Certification also includes any required statements concerning exceptions that are
applicable.

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone with a contract with the State, or from
any person seeking to do business with the State. By execution of any response in this procurement, you attest, for your entire organization and its employees or
agents, that you are not aware that any such gift has been offered, accepted, or promised by any employees of your organization.

SIGNATURE OF CONTRACTOR

Instructions: 2 Joint Venturers Fill in lines (1), (2) and (3) and execute. 3 Joint Venturers Fill in lines (1), (2), (3) and (4) and execute. On Line (1), fill in the name
of the Joint Venture Company. On Line (2), fill in the name of one of the joint venturers and execute below in the appropriate manner. On Line (3), print or type the
name of the other joint venturer and execute below in the appropriate manner. On Line (4), fill in the name of the third joint venturer, if applicable and execute below
in the appropriate manner.

(6Y)
Name of Joint Venture
@
Name of Contractor
Address as Prequalified
Signature of Witness or Attest By Signature of Contractor
Print or type Signer's name Print or type Signer's name
If Corporation, affix Corporate Seal and
(©)
Name of Contractor
Address as Prequalified
Signature of Witness or Attest By Signature of Contractor
Print or type Signer's name Print or type Signer's name
If Corporation, affix Corporate Seal and
4)
Name of Contractor (for 3 Joint Venture only)
Address as Prequalified
Signature of Witness or Attest By Signature of Contractor
Print or type Signer's name Print or type Signer's name
If Corporation, affix Corporate Seal
NOTARY SEAL NOTARY SEAL NOTARY SEAL

Affidavit must be notarized for Line (2)
Subscribed and sworn to before me this
day of 20

Signature of Notary Public

of County
State of

My Commission Expires:

Affidavit must be notarized for Line (3)
Subscribed and sworn to before me this
day of 20___

Signature of Notary Public
of County
State of

My Commission Expires:
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Affidavit must be notarized for Line (4)
Subscribed and sworn to before me this
day of 20

Signature of Notary Public

of County
State of

My Commission Expires:




EXECUTION OF BID
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION

INDIVIDUAL DOING BUSINESS UNDER A FIRM NAME

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any official,
agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any action which is in
restraint of free competitive bidding in connection with any bid or contract, that the bidder has not been convicted of violating
N.C.G.S. § 133-24 within the last three years, and that the Bidder intends to do the work with its own bonafide employees or
subcontractors and is not bidding for the benefit of another contractor.

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of perjury
under the laws of the United States in accordance with the Debarment Certification attached, provided that the Debarment Certification
also includes any required statements concerning exceptions that are applicable.

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone with a
contract with the State, or from any person seeking to do business with the State. By execution of any response in this procurement,
you attest, for your entire organization and its employees or agents, that you are not aware that any such gift has been offered,
accepted, or promised by any employees of your organization.

SIGNATURE OF CONTRACTOR
Name of Contractor

Individual name

Trading and doing business as

Full name of Firm

Address as Prequalified

Signature of Witness Signature of Contractor, Individually

Print or type Signer's name Print or type Signer’s name

AFFIDAVIT MUST BE NOTARIZED
Subscribed and sworn to before me this the NOTARY SEAL

day of 20

Signature of Notary Public

of County

State of

My Commission Expires:
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EXECUTION OF BID
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION

INDIVIDUAL DOING BUSINESS IN HIS OWN NAME

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any official, agent or
employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any action which is in restraint of free
competitive bidding in connection with any bid or contract, that the bidder has not been convicted of violating N.C.G.S. § 133-24 within the last
three years, and that the Bidder intends to do the work with its own bonafide employees or subcontractors and is not bidding for the benefit of
another contractor.

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of perjury under the laws of
the United States in accordance with the Debarment Certification attached, provided that the Debarment Certification also includes any required
statements concerning exceptions that are applicable.

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone with a contract with
the State, or from any person seeking to do business with the State. By execution of any response in this procurement, you attest, for your entire
organization and its employees or agents, that you are not aware that any such gift has been offered, accepted, or promised by any employees of your
organization.

SIGNATURE OF CONTRACTOR
Name of Contractor

Print or type Individual name

Address as Prequalified

Signature of Contractor, Individually

Print or type Signer's Name

Signature of Witness

Print or type Signer’s name

AFFIDAVIT MUST BE NOTARIZED
Subscribed and sworn to before me this the NOTARY SEAL

day of 20

Signature of Notary Public

of County

State of

My Commission Expires:
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DEBARMENT CERTIFICATION

Conditions for certification:

1.

The prequalified bidder shall provide immediate written notice to the Department if at any time the bidder learns that
his certification was erroneous when he submitted his debarment certification or explanation filed with the
Department, or has become erroneous because of changed circumstances.

The terms covered transaction, debarred, suspended, ineligible, lower tier covered transaction, participant,
person, primary covered transaction, principal, proposal, and voluntarily excluded, as used in this provision, have
the meanings set out in the Definitions and Coverage sections of the rules implementing Executive Order 12549. A
copy of the Federal Rules requiring this certification and detailing the definitions and coverages may be obtained
from the Contract Officer of the Department.

The prequalified bidder agrees by submitting this form, that he will not knowingly enter into any lower tier covered
transaction with a person who is debarred, suspended, declared ineligible, or voluntarily excluded from participation
in NCDOT contracts, unless authorized by the Department.

For Federal Aid projects, the prequalified bidder further agrees that by submitting this form he will include the
Federal-Aid Provision titled Required Contract Provisions Federal-Aid Construction Contract (Form FHWA PR
1273) provided by the Department, without subsequent modification, in all lower tier covered transactions.

The prequalified bidder may rely upon a certification of a participant in a lower tier covered transaction that he is not
debarred, suspended, ineligible, or voluntarily excluded from the covered transaction, unless he knows that the
certification is erroneous. The bidder may decide the method and frequency by which he will determine the
eligibility of his subcontractors.

Nothing contained in the foregoing shall be construed to require establishment of a system of records in order to
render in good faith the certification required by this provision. The knowledge and information of a participant is
not required to exceed that which is normally possessed by a prudent person in the ordinary course of business
dealings.

Except as authorized in paragraph 6 herein, the Department may terminate any contract if the bidder knowingly

enters into a lower tier covered transaction with a person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to other remedies available by the Federal Government.
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DEBARMENT CERTIFICATION

The prequalified bidder certifies to the best of his knowledge and belief, that he and his principals:

a.

Are not presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded from
covered transactions by any Federal department or agency;

Have not within a three-year period preceding this proposal been convicted of or had a civil judgment rendered
against them for commission of fraud or a criminal offense in connection with obtaining, attempting to obtain, or
performing a public (Federal, State or local) transaction or contract under a public transaction; violation of Federal or
State antitrust statutes or commission of embezzlement, theft, forgery, bribery, falsification or destruction of records;
making false statements; or receiving stolen property;

Are not presently indicted for or otherwise criminally or civilly charged by a governmental entity (Federal, State or
local) with commission of any of the offenses enumerated in paragraph b. of this certification; and

Have not within a three-year period preceding this proposal had one or more public transactions (Federal, State or
local) terminated for cause or default.

Will submit a revised Debarment Certification immediately if his status changes and will show in his bid proposal an
explanation for the change in status.

If the prequalified bidder cannot certify that he is not debarred, he shall provide an explanation with this submittal. An
explanation will not necessarily result in denial of participation in a contract.

Failure to submit a non-collusion affidavit and debarment certification will result in the prequalified bidder's bid being
considered non-responsive.

D Check here if an explanation is attached to this certification.
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Contract No: DA00109

County: Washington

ACCEPTED BY THE
DEPARTMENT OF TRANSPORTATION

Contract Officer

Date

Signature Sheet 7 (Bid - Acceptance by Department)
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North Carolina Department of Transportation
BID FORM

WBS Number: 1C.072044, ETC.

Contract Number: DA00109

County: Perquimans

Description: Resurfacing and Paving Six (6) Secondary roads in Perquimans County

DESCRIPTION QUANTITY AMOUNT
BID
1 0000100000-N 800 MOBILIZATION 1 LS
I 2 1146000000-E 535 CONDITIONING EXISTING BASE 15 MSY I
I 3 1220000000-E 545 INCIDENTAL STONE BASE 30 TON I
4 1525000000-E 610 ASPHALT CONC SURFACE COURSE, 2,337 TON
TYPE SF9.5A
5 156000000-E 620 ASPHALT BINDER FOR PLANT MIX, 152 TON
GRADE PG 64-22
I 6 4589000000-N SP GENERIC TRAFFIC CONTROL ITEM 1 LS I
(TRAFFIC CONTROL)
TOTAL BID 1
CONTRACTOR:
ADDRESS:

Federal Identification Number:

Authorized Agent: Title:
Signature: Date:
Witness: Title:

Signature: Date:

THIS SECTION TO BE COMPLETED BY N.C. DEPARTMENT OF TRANSPORTATION
This bid has been reviewed in accordance with Article 103-1 of the Standard Specifications for Roads and Structures 2006.

Reviewed by:

DATE

Accepted by NCDOT:

DATE
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